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            215   405505.180       16.1833     1 D G A BASE                    TON     253   650352.620       16.2990    0.7        
             21   193829.000       16.5392     3 CRUSHED STONE BASE            TON      25   288389.200       14.6154  -11.6        
              2    28851.000        1.5823    13 LIME STABILIZED ROADBED       SQ YD     2    90589.000        1.8266   15.4        
              2      554.000       77.0000    14 LIME                          TON       2     2218.000       89.3395   16.0        
              1    21143.000       11.0000    15 DRAINAGE BLANKET-TYPE I-UNTR  TON       1     6430.000       12.2500   11.4        
              6    81445.000       20.3763    18 DRAINAGE BLANKET-TYPE II-ASPH TON      12   132928.000       33.7318   65.5        
             20     3259.500       15.0677    20 TRAFFIC BOUND BASE            TON      29     8688.000       15.0634    0.0        
              5    23755.000       17.2677    21 DRAINAGE BLANKET-EMBANKMENT   CU YD     3     8556.000        9.0742  -47.4        
              3     1690.000       14.6987    67 AGGREGATE FOR SHOULDERS       TON       4     2028.000       15.2252    3.6        
              7     5853.000       16.7206    71 CRUSHED AGGREGATE SIZE NO 57  TON      23     3529.500       21.3426   27.6        
             27     6701.000       15.9536    77 AGGREGATE FOR MAILBOX TURNOUTSTON      31     6770.000       16.9943    6.5        
             25   148710.000       14.3578    78 CRUSHED AGGREGATE SIZE NO 2   TON      37    19190.300       22.4558   56.4        
              1       50.000       15.3000    80 CRUSHED AGGREGATE SIZE NO 23  TON       1      200.000       25.0000   63.4        
             56     8083.770       55.2786   100 ASPHALT SEAL AGGREGATE        TON      63    10854.960       52.7084   -4.6        
             12      203.530      329.3225   103 ASPHALT SEAL COAT             TON      14      450.920      361.7997    9.9        
            374   397240.140       37.4018   190 LEVELING & WEDGING PG64-22    TON     396   432377.280       40.4614    8.2        
              6    21657.000       45.9040   191 ASPHALT SCRATCH COURSE PG64-22TON       9    22283.000       42.3193   -7.8        
              6    37619.000       48.9036   193 ASPHALT SCRATCH COURSE PG76-22TON       8    59931.000       46.0340   -5.9        
              4     3345.000       34.6834   202 CL1 ASPH BASE 1.50D PG64-22   TON       4     2952.000       45.7963   32.0        
              6   109878.000       40.4189   203 CL2 ASPH BASE 1.50D PG64-22   TON      11    84998.000       38.2146   -5.5        
             11   118606.000       32.9831   205 CL3 ASPH BASE 1.50D PG64-22   TON      10   238480.000       38.9001   17.9        
             12    95380.000       47.1382   207 CL3 ASPH BASE 1.50D PG76-22   TON      11    59379.000       46.8276   -0.7        
              3    41373.000       22.3357   208 CL4 ASPH BASE 1.50D PG64-22   TON       2    38659.000       38.4345   72.1        
              1      735.000       49.0000   210 CL4 ASPH BASE 1.50D PG76-22   TON       5   170345.000       47.8028   -2.4        
             15    19647.000       41.0867   211 CL1 ASPH BASE 1.00D PG64-22   TON      20    33680.500       38.2067   -7.0        
             34   236548.000       35.8749   212 CL2 ASPH BASE 1.00D PG64-22   TON      37   280908.010       36.3429    1.3        
              1      300.000       47.0000   213 CL2 ASPH BASE 1.00D PG70-22   TON       2     2852.000       42.9546   -8.6        
              7    63754.000       33.4463   214 CL3 ASPH BASE 1.00D PG64-22   TON      12   180126.000       34.2137    2.3        
              1    38884.000       43.9200   215 CL3 ASPH BASE 1.00D PG70-22   TON       8    55014.000       42.0609   -4.2        
             11   108027.000       43.2257   216 CL3 ASPH BASE 1.00D PG76-22   TON      15   194083.000       38.3091  -11.4        
             76    61424.200       41.1796   220 CL1 ASPH BASE 0.75D PG64-22   TON      75    73751.010       42.5883    3.4        
             36    84273.100       44.1635   221 CL2 ASPH BASE 0.75D PG64-22   TON      37    85663.400       38.7288  -12.3        
              4    49650.000       25.6808   223 CL3 ASPH BASE 0.75D PG64-22   TON       4    51088.000       39.7128   54.6        
              3     1289.000       48.9727   224 CL3 ASPH BASE 0.75D PG70-22   TON       1     5540.000       35.0000  -28.5        
              1    47685.000       23.5000   226 CL4 ASPH BASE 0.75D PG64-22   TON       1    32324.000       40.4000   71.9        
              2    24314.000       30.2266   228 CL4 ASPH BASE 0.75D PG76-22   TON       2    57393.000       31.5507    4.4        
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            145   115325.000       33.6618   263 ASPHALT MIX FOR PAVEMENT WEDGETON     161   117353.280       41.0366   21.9        
              2    13755.000       43.4600   267 ASPH SURF OPEN-GRADED PG64-22 TON       2    16194.000       46.4900    7.0        
             46   104196.000       36.8084   271 CL1 ASPH BIND 0.50D PG64-22   TON      40    75937.000       42.1637   14.5        
              7     7436.000       44.3926   272 CL2 ASPH BIND 0.50D PG64-22   TON       8     7508.000       34.4964  -22.3        
              2    13770.000       47.9806   273 CL2 ASPH BIND 0.50D PG70-22   TON       1     4190.000       46.7000   -2.7        
              1     8650.000       36.0000   276 CL3 ASPH BIND 0.50D PG76-22   TON       2    22740.000       39.5963   10.0        
             44      767.760      406.2493   291 EMULSIFIED ASPHALT RS-2       TON      59     1086.970      346.1375  -14.8        
             11       61.500      386.2462   296 PRIMER L                      TON      11      132.900      350.5455   -9.2        
            247   757895.000       36.0416   300 CL1 ASPH SURF 0.38D PG64-22   TON     274   704035.180       39.8081   10.5        
            118   280294.100       34.9001   301 CL2 ASPH SURF 0.38D PG64-22   TON     167   406537.000       39.3242   12.7        
             26   114355.000       36.0453   302 CL2 ASPH SURF 0.38D PG70-22   TON      13    37805.000       44.9907   24.8        
              3     3220.000       53.2300   303 CL1 ASPH SURF 0.38C PG64-22   TON       1     1645.000       34.2000  -35.8        
             10     8313.000       42.3742   304 CL2 ASPH SURF 0.38C PG64-22   TON      11    11044.070       30.1174  -28.9        
              9    11314.000       37.0513   305 CL2 ASPH SURF 0.38C PG70-22   TON      11    16533.000       40.9274   10.5        
              5     3218.000       38.1356   307 CL2 ASPH SURF 0.38B PG64-22   TON       8    20862.000       42.3897   11.2        
             17    68419.000       33.5429   308 CL2 ASPH SURF 0.38B PG70-22   TON       8    16660.500       36.5923    9.1        
             32   142036.000       40.5554   309 CL2 ASPH SURF 0.50D PG64-22   TON      29   110426.000       38.7390   -4.5        
              4     1734.000       43.8545   312 CL3 ASPH SURF 0.50D PG64-22   TON       8    62293.000       41.6719   -5.0        
              2     1541.000       54.2439   313 CL3 ASPH SURF 0.50D PG70-22   TON       6    22363.000       49.2239   -9.3        
             16    81168.000       47.2075   314 CL3 ASPH SURF 0.50D PG76-22   TON      25   113486.000       47.9771    1.6        
              1      466.000       44.2000   318 CL3 ASPH SURF 0.50C PG64-22   TON       2     1582.000       51.2157   15.9        
              2     1640.000       59.1059   319 CL3 ASPH SURF 0.50C PG70-22   TON       9    15767.000       48.2513  -18.4        
             13    25472.000       42.7491   320 CL3 ASPH SURF 0.50C PG76-22   TON      12    41864.000       42.8122    0.1        
              3     4753.000       50.6956   324 CL3 ASPH SURF 0.50B PG64-22   TON       1     4050.000       47.0000   -7.3        
              1      870.000       38.5000   325 CL3 ASPH SURF 0.50B PG70-22   TON       6    28319.000       33.6348  -12.6        
             22   189674.000       48.4224   326 CL3 ASPH SURF 0.50B PG76-22   TON      23   111404.000       45.8690   -5.3        
              1    10905.000       53.7500   329 CL4 ASPH SURF 0.50B PG76-22   TON       4    43272.000       56.6300    5.4        
              2     9656.000       34.9018   330 CL3 ASPH SURF 0.50A PG64-22   TON       4     9678.000       50.9449   46.0        
              3    29280.290       46.4929   331 CL3 ASPH SURF 0.50A PG70-22   TON       9    39194.000       47.3662    1.9        
             40   309428.500       43.4172   332 CL3 ASPH SURF 0.50A PG76-22   TON      36   271967.000       43.5591    0.3        
              5    76306.000       44.7254   335 CL4 ASPH SURF 0.50A PG76-22   TON       7    80688.000       49.7866   11.3        
             24   676711.000        1.5242   338 ASPH PLACEMENT WITH MTV       TON      25  1025378.000        1.6416    7.7        
              6      320.800      215.7887   358 ASPHALT CURING SEAL           TON       9      363.060      307.8968   42.7        
             20     3270.000       24.8520   440 ENTRANCE PIPE-15 INCH         LIN FT   28     5482.500       24.5072   -1.4        
             10     1516.000       27.7036   441 ENTRANCE PIPE-18 INCH         LIN FT   20     1968.000       24.8397  -10.3        
              5      355.000       30.1515   443 ENTRANCE PIPE-24 INCH         LIN FT   11     1031.000       27.4201   -9.1        
              3      236.000       42.7000   445 ENTRANCE PIPE-30 INCH         LIN FT    4      159.000       34.4843  -19.2        
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              4      444.000       41.8829   450 ENTRANCE PIPE-15 INCH EQUIV   LIN FT    2      119.000       24.5118  -41.5        
              1       30.000       24.0000   451 ENTRANCE PIPE-18 INCH EQUIV   LIN FT    3      171.000       23.9025   -0.4        
              1       42.000       32.7500   452 ENTRANCE PIPE-24 INCH EQUIV   LIN FT    1       31.000       26.0000  -20.6        
              4      295.000       27.5627   460 CULVERT PIPE-12 INCH          LIN FT    3       54.000       46.6370   69.2        
             17     2663.000       48.5174   461 CULVERT PIPE-15 INCH          LIN FT   28    10115.500       61.5768   26.9        
             34     7811.300       59.0890   462 CULVERT PIPE-18 INCH          LIN FT   58    11204.400       55.4032   -6.2        
             25     3413.200       48.5046   464 CULVERT PIPE-24 INCH          LIN FT   38     6861.950       54.9378   13.3        
              9     1577.000       49.3441   466 CULVERT PIPE-30 INCH          LIN FT   19     2040.100       64.2751   30.3        
             10     1143.000       77.5245   468 CULVERT PIPE-36 INCH          LIN FT   13     1387.600       70.9038   -8.5        
              6      656.000       74.1466   469 CULVERT PIPE-42 INCH          LIN FT    8     1497.000       92.6083   24.9        
              5      500.000       87.7280   470 CULVERT PIPE-48 INCH          LIN FT   10      805.000       96.6851   10.2        
              3     1464.000       79.8557   471 CULVERT PIPE-54 INCH          LIN FT    4     1318.100       76.0059   -4.8        
              4      377.200      133.3077   472 CULVERT PIPE-60 INCH          LIN FT    4      438.800      160.6969   20.5        
              3      416.600      145.2700   473 CULVERT PIPE-66 INCH          LIN FT    1       40.000      250.0000   72.1        
              1      117.000      225.0000   474 CULVERT PIPE-72 INCH          LIN FT    3      272.000      250.3676   11.3        
              1       52.000       55.0000   491 CULVERT PIPE-18 INCH EQUIV    LIN FT    3      146.000       55.6267    1.1        
              1       66.000       49.0000   494 CULVERT PIPE-30 INCH EQUIV    LIN FT    2       68.000      215.9859  340.8        
              1       36.000      250.0000   498 CULVERT PIPE-42 INCH EQUIV    LIN FT    2      156.300      130.2777  -47.9        
              1      104.000      100.6500   499 CULVERT PIPE-48 INCH EQUIV    LIN FT    3      167.000      157.8533   56.8        
              1      100.000       86.0000   501 CULVERT PIPE-60 INCH EQUIV    LIN FT    1       60.000      160.8100   87.0        
              3      166.000       35.9759   520 STORM SEWER PIPE-12 INCH      LIN FT    5      661.500       62.0972   72.6        
             14     9042.500       37.8249   521 STORM SEWER PIPE-15 INCH      LIN FT   17    10593.000       42.7922   13.1        
             14     7823.300       40.8774   522 STORM SEWER PIPE-18 INCH      LIN FT   16    13509.590       43.3823    6.1        
             12     5791.400       48.8362   524 STORM SEWER PIPE-24 INCH      LIN FT   16     4852.900       52.3799    7.3        
              5     1312.750       62.1795   526 STORM SEWER PIPE-30 INCH      LIN FT    3     1106.170       63.4923    2.1        
              4     1065.000       76.1439   528 STORM SEWER PIPE-36 INCH      LIN FT    2     1631.000       72.3574   -5.0        
              2     1678.000       77.9952   530 STORM SEWER PIPE-48 INCH      LIN FT    1       59.000      120.0000   53.9        
              1       40.000      135.1400   552 STORM SEWER PIPE-18 INCH EQUIVLIN FT    1       12.000       58.0000  -57.1        
              1      159.000      127.1700   554 STORM SEWER PIPE-24 INCH EQUIVLIN FT    1      126.000       39.0000  -69.3        
              3      571.000      107.2627   980 SLOTTED DRAIN PIPE-12 INCH    LIN FT    4      254.000      114.0551    6.3        
              3     3394.000      112.5486   981 SLOTTED DRAIN PIPE-15 INCH    LIN FT    3     7293.000      112.9497    0.4        
             27   710698.500        4.7748  1000 PERFORATED PIPE-4 INCH        LIN FT   48  1131782.000        4.7160   -1.2        
              6    92126.500        6.0339  1001 PERFORATED PIPE-6 INCH        LIN FT    8    87623.000        7.0971   17.6        
              6     2687.000       10.1146  1002 PERFORATED PIPE-8 INCH        LIN FT    3      793.500        7.9515  -21.4        
             21    37342.500        8.9477  1010 NON-PERFORATED PIPE-4 INCH    LIN FT   42    56282.430       12.4450   39.1        
              7     2654.500        9.3697  1011 NON-PERFORATED PIPE-6 INCH    LIN FT    4     1783.000       12.5025   33.4        
              3     1711.000       12.3295  1012 NON-PERFORATED PIPE-8 INCH    LIN FT    2      624.000        6.0513  -50.9        
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             14       14.000    10928.5714  1015 INSP & CERT EDGE DRAIN SYS    LP SUM   18       18.000    19159.5144   75.3        
             16      763.000      399.8100  1020 PERF PIPE HEADWALL TY 1-4 INCHEACH     26     1603.000      396.8528   -0.7        
              2       63.000      459.2857  1021 PERF PIPE HEADWALL TY 1-6 INCHEACH      4       42.000      469.0476    2.1        
              3       16.000      329.3750  1022 PERF PIPE HEADWALL TY 1-8 INCHEACH      2       10.000      444.5000   35.0        
              9       70.000      494.6143  1024 PERF PIPE HEADWALL TY 2-4 INCHEACH     11       54.000      452.0370   -8.6        
              1        1.000      600.0000  1025 PERF PIPE HEADWALL TY 2-6 INCHEACH      1        4.000      550.0000   -8.3        
             13      541.000      440.8946  1028 PERF PIPE HEADWALL TY 3-4 INCHEACH     22      772.000      455.3601    3.3        
              3       27.000      433.3333  1029 PERF PIPE HEADWALL TY 3-6 INCHEACH      3       12.000      412.5000   -4.8        
              2        3.000      550.0000  1030 PERF PIPE HEADWALL TY 3-8 INCHEACH      2        3.000      466.6667  -15.2        
              7      592.000      405.6926  1032 PERF PIPE HEADWALL TY 4-4 INCHEACH     15     1287.000      422.4301    4.1        
              2        8.000      431.2500  1033 PERF PIPE HEADWALL TY 4-6 INCHEACH      1       20.000      475.0000   10.1        
              1     1585.000       14.0000  1051 SEWER PIPE-6 INCH             LIN FT    2      300.000       29.0000  107.1        
              1     2164.000       51.2500  1052 SEWER PIPE-8 INCH             LIN FT    2     1560.200       34.9090  -31.9        
              1      910.000       25.0000  1053 SEWER PIPE-10 INCH            LIN FT    1      351.900       65.0000  160.0        
              1      195.000       70.0000  1065 STEEL ENCASEMENT PIPE-8 INCH  LIN FT    3      444.500       72.2497    3.2        
              2       90.000       75.8333  1067 STEEL ENCASEMENT PIPE-10 INCH LIN FT    1      442.000      103.0000   35.8        
             11     1683.000      112.1058  1069 STEEL ENCASEMENT PIPE-12 INCH LIN FT    6     1039.000      119.9076    7.0        
              1       60.000       79.0000  1071 STEEL ENCASEMENT PIPE-14 INCH LIN FT    2     1014.000       67.1864  -15.0        
              2     1061.000      118.0019  1073 STEEL ENCASEMENT PIPE-16 INCH LIN FT    4      536.000      141.8340   20.2        
              3      365.000      203.0411  1081 STEEL ENCASEMENT PIPE-24 INCH LIN FT    1       59.000      189.0000   -6.9        
              2      421.000       20.2660  1090 DUCTILE IRON PIPE-3 INCH      LIN FT    1       45.000       79.2800  291.2        
              8     4386.000       21.7312  1093 DUCTILE IRON PIPE-6 INCH      LIN FT    3      661.000       30.6044   40.8        
              4     4148.500       32.8122  1095 DUCTILE IRON PIPE-8 INCH      LIN FT    4     3315.000       40.8249   24.4        
              4     8711.000       39.6484  1099 DUCTILE IRON PIPE-12 INCH     LIN FT    5     3005.000       54.5790   37.7        
              2     2456.000       54.1246  1103 DUCTILE IRON PIPE-16 INCH     LIN FT    2      439.000       69.7221   28.8        
              1       35.000      107.0000  1105 DUCTILE IRON PIPE-18 INCH     LIN FT    1      324.000      102.7200   -4.0        
              1     1103.000       86.0000  1111 DUCTILE IRON PIPE-24 INCH     LIN FT    1      407.000      102.0000   18.6        
             12      884.000       10.6878  1310 REMOVE PIPE                   LIN FT   17     4171.700       14.4706   35.4        
              8       19.000      262.3684  1314 PLUG PIPE                     EACH     12       26.000      726.6231  176.9        
              4       16.000      578.1250  1370 METAL END SECTION TY 1-15 INCHEACH      5       26.000      623.2692    7.8        
              1        2.000     1175.0000  1371 METAL END SECTION TY 1-18 INCHEACH      7       32.000      893.1250  -24.0        
              2        4.000     1250.0000  1373 METAL END SECTION TY 1-24 INCHEACH      3        5.000     1070.0000  -14.4        
              1        2.000     2500.0000  1374 METAL END SECTION TY 1-30 INCHEACH      1        2.000     1800.0000  -28.0        
              1        1.000     1800.0000  1381 METAL END SECTION TY 2-18 INCHEACH      2        3.000     1209.8867  -32.8        
              2        4.000      605.0000  1393 METAL END SECTION TY 3-24 INCHEACH      3       13.000      668.0000   10.4        
              1        2.000     1650.0000  1394 METAL END SECTION TY 3-30 INCHEACH      3        9.000     1583.3333   -4.0        
              1        2.000     3200.0000  1397 METAL END SECTION TY 3-48 INCHEACH      1        2.000     2700.0000  -15.6        
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              1        1.000     1500.0000  1411 METAL END SECTION TY 4-18 INCHEACH      1        1.000     1500.0000    0.0        
             10       28.000     1393.5714  1432 SLOPED BOX OUTLET TYPE 1-15 INEACH      6       18.000     1466.4956    5.2        
              4        6.000     1315.0000  1433 SLOPED BOX OUTLET TYPE 1-18 INEACH      5       14.000     1239.2857   -5.8        
              1        2.000     1800.0000  1434 SLOPED BOX OUTLET TYPE 1-24 INEACH      5        8.000     1700.0000   -5.6        
              1        4.000     1725.0000  1440 SLOPED BOX INLET-OUTLET TYPE 1EACH      3       11.000     1327.2727  -23.1        
             12       34.000     1932.2647  1450 S & F BOX INLET-OUTLET-18 INCHEACH     19       52.000     2081.1538    7.7        
             12       33.000     2426.0606  1451 S & F BOX INLET-OUTLET-24 INCHEACH     22       64.000     2475.5000    2.0        
              3        8.000     2937.5000  1452 S & F BOX INLET-OUTLET-30 INCHEACH      9       18.000     2862.7778   -2.5        
              3        5.000     3160.0000  1453 S & F BOX INLET-OUTLET-36 INCHEACH      7       15.000     4109.1333   30.0        
              6       54.000     3288.8420  1456 CURB BOX INLET TYPE A         EACH     10      135.000     2779.8148  -15.5        
              6       67.000     2613.0597  1480 CURB BOX INLET TYPE B         EACH     12       67.000     3173.6570   21.5        
              1        1.000     1600.0000  1484 CURB BOX INLET TYPE B-T       EACH      1       10.000     1600.0000    0.0        
             23       63.000     2633.9683  1490 DROP BOX INLET TYPE 1         EACH     21       65.000     2740.4615    4.0        
              6       12.000     2540.5000  1493 DROP BOX INLET TYPE 2         EACH      3        8.000     2500.0000   -1.6        
              5        8.000     1737.5000  1496 DROP BOX INLET TYPE 3         EACH      6       13.000     2723.0769   56.7        
              1        1.000     2975.0000  1497 DROP BOX INLET TYPE 3 MODIFIEDEACH      2        4.000     2600.0000  -12.6        
              1        1.000     2800.0000  1505 DROP BOX INLET TYPE 5B        EACH      3       30.000     2183.3333  -22.0        
              3       64.000     2501.3281  1508 DROP BOX INLET TYPE 5C        EACH      6      161.000     2589.2586    3.5        
              2        6.000     2938.3333  1511 DROP BOX INLET TYPE 5D        EACH      2        8.000     3387.5000   15.3        
              2        3.000     2810.0000  1514 DROP BOX INLET TYPE 5E        EACH      2        2.000     3125.0000   11.2        
              2        5.000     2460.0000  1517 DROP BOX INLET TYPE 5F        EACH      4        5.000     2700.0000    9.8        
              5        6.000     3036.8333  1538 DROP BOX INLET TYPE 7         EACH      1        1.000    16600.0000  446.6        
              8       27.000     1738.8889  1544 DROP BOX INLET TYPE 11        EACH      9       35.000     1789.3514    2.9        
              2       39.000      192.3077  1550 DROP BOX INLET TYPE 12A       LIN FT    2      115.000      251.0870   30.6        
             10       98.000     1819.3878  1559 DROP BOX INLET TYPE 13G       EACH     10       86.000     2011.8322   10.6        
              3        7.000     3000.0000  1568 DROP BOX INLET TYPE 13S       EACH      7       16.000     3758.5612   25.3        
              3       70.000     1872.1429  1581 DROP BOX INLET TYPE 16G       EACH      5      184.000     2350.8152   25.6        
              1        1.000      150.0000  1584 CAP DROP BOX INLET            EACH      2        2.000      225.0000   50.0        
              5       25.000     1004.0000  1585 REMOVE DROP BOX INLET         EACH      4       10.000      777.0000  -22.6        
              1        4.000     1500.0000  1630 REMOVE MEDIAN BOX INLET       EACH      5       93.000      360.9596  -75.9        
              4      195.000     1897.4359  1633 RECONSTRUCT MEDIAN BOX INLET  EACH      4      140.000     1941.7857    2.3        
              1        3.000      500.0000  1634 CAP CURB BOX INLET            EACH      3       16.000     1131.2500  126.2        
              6       15.000     1161.3333  1641 JUNCTION BOX-15 INCH          EACH      9       63.000     1421.2725   22.4        
              3        3.000     1283.3333  1642 JUNCTION BOX-18 INCH          EACH      7       13.000     1195.3846   -6.9        
              3        3.000     1818.3333  1643 JUNCTION BOX-24 INCH          EACH     10       13.000     1806.7077   -0.6        
              1        1.000     1800.0000  1644 JUNCTION BOX-30 INCH          EACH      3        5.000     1775.0000   -1.4        
              2        3.000     1616.6667  1645 JUNCTION BOX-36 INCH          EACH      1        3.000     1350.0000  -16.5        



                                                                                                                                   
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     TRANSPORTATION CABINET                                                         
                                                     DEPARTMENT OF HIGHWAYS                                                         
                                                AVERAGE AWARDED UNIT BID PRICES                                     PAGE   6        
                                                                                                                                    
            ALL PROJECTS 2002                                ENGLISH                   ALL PROJECTS 2003                            
                                                                                                                                    
                                                                                                                     %CHANGE        
                                                                                                                        FROM        
            # B   TOTAL QUAN     AVE U BID  ITEM     ITEM DESCRIPTION          UNITS   # B   TOTAL QUAN     AVE U BID   2002        
                                                                                                                                    
              1        1.000     2600.0000  1647 JUNCTION BOX-48 INCH          EACH      3        3.000     2482.4300   -4.5        
              1        1.000     2400.0000  1650 JUNCTION BOX                  EACH      6       18.000     1427.3333  -40.5        
              4       26.000     2884.6154  1691 FLUME INLET TYPE 2            EACH      4       37.000     3469.5946   20.3        
              2       12.000      434.3333  1705 REMOVE CURB & GUTTER BOX INLETEACH      3       17.000      499.2353   14.9        
              4       24.000      881.6667  1708 RECONSTRUCT CATCH BASIN       EACH      4       18.000     2107.7778  139.1        
              3        6.000      466.6667  1709 ADJUST CATCH BASIN            EACH      5       34.000      536.0294   14.9        
              1       64.000     1294.0000  1710 FILL AND CAP CATCH BASIN      EACH      3        8.000      925.0000  -28.5        
              1        9.000      300.0000  1717 FILL AND CAP INLET            EACH      1        1.000      315.0000    5.0        
              4       26.000      273.0769  1718 REMOVE INLET                  EACH      5       55.000      703.6364  157.7        
              2        5.000     1420.0000  1719 ADJUST INLET                  EACH      4       46.000     3792.3913  167.1        
              2      129.000     3879.4574  1720 RECONSTRUCT INLET             EACH      3       19.000     1842.1053  -52.5        
              1       13.000     2200.0000  1726 SAFETY BOX INLET-18 INCH SDB-1EACH      2        4.000     2486.2500   13.0        
              9      392.000      207.5306  1740 CORED HOLE DRAINAGE BOX CON-4"EACH     10      390.000      193.0715   -7.0        
              5        6.000     1980.8333  1756 MANHOLE TYPE A                EACH      4       14.000     1975.0000   -0.3        
              2        4.000     2200.0000  1761 MANHOLE TYPE B                EACH      4       10.000     4097.1180   86.2        
              5        6.000     3783.3333  1767 MANHOLE TYPE C                EACH      4        6.000    10083.3333  166.5        
              1        8.000      660.0000  1786 FILL AND CAP MANHOLE          EACH      1        3.000      848.0000   28.5        
              1        1.000      916.0000  1789 RECONSTRUCT MANHOLE           EACH      3        4.000     3292.5000  259.4        
              4       32.000      219.0625  1791 ADJUST MANHOLE FRAME TO GRADE EACH      9       23.000      473.9135  116.3        
             10       71.000      302.4789  1792 ADJUST MANHOLE                EACH     12      207.000      440.8213   45.7        
              7       37.000     2038.7297  1799 SANITARY SEWER MANHOLE        EACH      8       68.000     2468.0147   21.1        
             16    23020.600       15.1554  1810 STANDARD CURB AND GUTTER      LIN FT   15    41781.010       15.7804    4.1        
              4    13092.000        4.2615  1812 REMOVE CURB AND GUTTER        LIN FT    6     6099.000        5.4377   27.6        
              3     2455.000       17.9593  1820 LIP CURB AND GUTTER           LIN FT    4     2179.000       19.8332   10.4        
              6   110632.000       16.1698  1821 LIP CURB AND GUTTER MODIFIED  LIN FT    6    63092.000       15.7038   -2.9        
              6    12829.200        5.1389  1830 STANDARD INTEGRAL CURB        LIN FT    4     3977.000        6.9967   36.2        
              1      941.800        3.0000  1840 LIP INTEGRAL CURB             LIN FT    1       99.000       25.0000  733.3        
              1     1529.000       10.0000  1845 ISLAND INTEGRAL CURB          LIN FT    2      234.500       17.2068   72.1        
              6     3530.200       13.9831  1875 STANDARD HEADER CURB          LIN FT   12     4674.200       18.4181   31.7        
              1       35.000       42.0000  1876 STANDARD HEADER CURB MODIFIED LIN FT    1      550.000       14.0000  -66.7        
              1      130.000       21.7500  1880 BARRIER HEADER CURB           LIN FT    1      750.000       17.5000  -19.5        
              2      941.000       16.8119  1890 ISLAND HEADER CURB TYPE 1     LIN FT    5      850.000       23.1176   37.5        
              1       36.000       50.0000  1891 ISLAND HEADER CURB TYPE 2     LIN FT    6      584.500       39.6749  -20.7        
              5     6078.000        6.2409  1897 ASPHALT WEDGE CURB            LIN FT    5     7112.000        6.7119    7.5        
              1      641.000       10.0000  1903 REMOVE CONCRETE ROLL CURB     LIN FT    1     2096.000        6.0000  -40.0        
              9    40189.520        4.7579  1904 REMOVE CURB                   LIN FT    8    18597.000        5.3944   13.4        
              1       48.000       82.0000  1917 STD BARRIER MEDIAN TYPE 2     SQ YD     2     5711.000       34.1189  -58.4        
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              1     3090.000       48.2000  1949 MOUNTABLE MEDIAN TYPE 6A      SQ YD     2     2040.000       61.3000   27.2        
              3     2322.000        5.0388  1982 DELINEATOR FOR GUARDRAIL-WHITEEACH      8      198.000       12.9374  156.8        
              1       71.000        5.0000  1983 DELINEATOR FOR GUARDRL-YELLOW EACH      3      607.000        5.0690    1.4        
              6     1094.000        6.4415  1984 DELINEATOR FOR BARRIER-WHITE  EACH      7      317.000        7.6877   19.3        
              5     6502.000        6.4762  1985 DELINEATOR FOR BARRIER-YELLOW EACH      9     4255.000        6.1954   -4.3        
              8    50210.000        8.4577  1992 INSTALL TEMP CONC MED BARR    LIN FT    2    31400.000       10.5478   24.7        
              2    61140.000        4.4946  2002 REMOVE TEMP CONC BARRIER WALL LIN FT    2    15860.000        9.0101  100.5        
              9    95850.000        6.2201  2003 RELOCATE TEMP CONC MED BARRIERLIN FT   10    39795.000        3.7333  -40.0        
             24    15809.000        5.9735  2004 RELOCATE WATER-FILLED BARRIERSLIN FT   13    11377.500        7.0349   17.8        
             27    16923.000       13.3467  2005 WATER-FILLED BARRIERS         LIN FT   17    11211.500       18.8487   41.2        
              3     4188.000       14.7660  2007 REMOVE CONCRETE MEDIAN        SQ YD     3     9182.000       14.5683   -1.3        
              2        7.000      228.5714  2013 BARRICADE-TYPE II             EACH      1        4.000      190.0000  -16.9        
            139      852.000      216.0545  2014 BARRICADE-TYPE III            EACH    191     1140.000      191.6217  -11.3        
              2      140.000        9.4643  2016 REMOVE CONCRETE ISLAND        SQ YD     1       67.000       21.5000  127.2        
             14   209734.000       19.6448  2058 REMOVE PCC PAVEMENT           SQYD     17    58570.600       20.2768    3.2        
              1    28500.000        6.8000  2060 PCC PAVEMENT DIAMOND GRINDING SQ YD     4   468459.000        2.1349  -68.6        
              3     4505.000       45.2340  2069 JPC PAVEMENT-10 INCH          SQ YD     1      100.000      150.0000  231.6        
              2   103528.000       25.1381  2071 JPC PAVEMENT-11 INCH          SQ YD     2     6586.000       46.5282   85.1        
              4   289010.000       33.8741  2073 JPC PAVEMENT-9 INCH           SQ YD     4    14580.000       56.9226   68.0        
              1     2480.000       25.0000  2075 JPC PAVEMENT-6 INCH           SQ YD     2      140.000       79.6429  218.6        
              1      511.000       53.0000  2084 JPC PAVEMENT-8 INCH           SQ YD     5     4726.000       37.5717  -29.1        
             22    86039.000        5.5839  2091 REMOVE PAVEMENT               SQ YD    38   145396.000        7.0721   26.7        
              5     2890.000       43.2952  2099 CEM CONC ENT PAVEMENT-6 INCH  SQ YD     6     1069.000       43.4215    0.3        
              4      766.000       50.9236  2101 CEM CONC ENT PAVEMENT-8 INCH  SQ YD    10     5557.300       52.5007    3.1        
              3   214042.000        0.8330  2107 BREAKING AND SEATING PAVEMENT SQ YD     5   349680.000        0.8096   -2.8        
              3     6670.200       26.6801  2110 PARTIAL DEPTH PATCHING        CU FT     5      610.600      145.0958  443.8        
              2    17853.000        2.1159  2115 SAW-CLEAN-RESEAL TVERSE JOINT LIN FT    4   108405.000        1.9670   -7.0        
              1     9095.000        1.4500  2116 SAW-CLEAN-RESEAL LONGIT JOINT LIN FT    5   259262.000        1.2965  -10.6        
              3     1824.850       65.9538  2157 PAVED DITCH TYPE 1            SQ YD     3     1095.000       56.1881  -14.8        
              2     3481.000        2.8681  2165 REMOVE PAVED DITCH            SQ YD     6     3077.000        5.5793   94.5        
             96   129198.000       30.0185  2167 RIGHT-OF-WAY MOWING           ACRE     33    28150.000       33.4771   11.5        
              1      510.000      105.0000  2184 BACKFILLING                   CU YD     1      280.000       28.0000  -73.3        
              1        2.000     3200.0000  2187 SITE PREPARATION              EACH      3        4.000     2600.0000  -18.8        
             55  7434388.800        2.9986  2200 ROADWAY EXCAVATION            CU YD    57 13351744.740        3.0169    0.6        
              3      524.000       43.6641  2203 STRUCTURE EXCAV-UNCLASSIFIED  CU YD     3      906.000       32.3111  -26.0        
              3     2307.000       10.8043  2204 SPECIAL EXCAVATION            CU YD     2      142.000        8.0986  -25.0        
              5     1062.700      124.0952  2220 FLOWABLE FILL                 CU YD     4       85.200      122.0657   -1.6        
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             17    53272.000       14.5843  2223 GRANULAR EMBANKMENT           CU YD    14    55843.000       16.5357   13.4        
              8        8.000    18554.0362  2226 EARTHWORK                     LP SUM    3        3.000    14616.6667  -21.2        
             34   854866.800        5.8822  2230 EMBANKMENT IN PLACE           CU YD    48   619968.100        8.3573   42.1        
             23     7752.000       29.3593  2231 STRUCTURE GRANULAR BACKFILL   CU YD    33     7377.000       35.0613   19.4        
              1      400.000       14.3500  2235 BACKFILLING UNDERCUT          CU YD     4     3362.000       39.0003  171.8        
              1        3.470     9850.0000  2236 DITCHING                      MILE      1        2.450    15000.0000   52.3        
              4    77475.000        3.3954  2237 DITCHING                      LIN FT   14   129072.000        2.7898  -17.8        
             37     9201.200        0.7596  2242 WATER                         M GAL    43    22231.600        1.1971   57.6        
              1     5500.000        5.4800  2261 FENCE-WOVEN WIRE              LIN FT    1       40.000       12.0000  119.0        
              7    28786.000        4.4035  2262 FENCE-WOVEN WIRE TYPE 1       LIN FT   11    92820.000        3.9983   -9.2        
              3    13514.000        1.5700  2265 REMOVE FENCE                  LIN FT    5    19232.000        1.3789  -12.2        
              1      130.000       18.5000  2267 REMOVE & RESET FENCE          LIN FT    4      242.000       16.3430  -11.7        
              3    43125.000        6.1983  2268 REMOVE & REPLACE FENCE        LIN FT    3    50584.000        5.8668   -5.3        
              3      281.000       16.4932  2273 FENCE-4 FT CHAIN LINK         LIN FT    2     5576.000       11.1058  -32.7        
              2      453.000       14.6970  2274 FENCE-6 FT CHAIN LINK         LIN FT    2     1118.500       20.4193   38.9        
             96   511328.800        9.7797  2351 GUARDRAIL-STEEL W BEAM-S FACE LIN FT  157   638731.800        9.9708    2.0        
              2      400.000       17.7031  2352 GUARDRAIL-STEEL W BEAM-D FACE LIN FT    7     6137.500       16.8521   -4.8        
              9   114848.000        2.2647  2353 GUARDRL-STEEL W BM-S FACE-INSTLIN FT    4    16437.500        2.6279   16.0        
             13     1400.000       27.1250  2355 GUARDRAIL-STEEL W BM-S FACE A LIN FT   17     1825.000       24.6027   -9.3        
             75      652.000       39.9525  2360 GUARDRAIL TERMINAL SECT NO 1  EACH    112      729.000       46.5532   16.5        
             30      197.000      511.9848  2363 GUARDRAIL CON TO BR END TYPE AEACH     41      237.000     1334.3840  160.6        
              2        3.000     5133.3333  2365 CRASH CUSHION TYPE IX-A       EACH      6       27.000     4523.6296  -11.9        
             37      252.000     2560.0754  2367 GUARDRAIL END TREATMENT TYPE 1EACH     36      309.000     2486.0598   -2.9        
             26      229.000      456.0218  2369 GUARDRAIL END TREATMENT TY 2A EACH     33      283.000      454.3682   -0.4        
             53      409.000      546.1002  2371 GUARDRAIL END TREATMENT TYPE 7EACH     93     1118.000      580.0698    6.2        
              1        1.000      125.0000  2372 REMOVE GUARDRAIL CON TO BR ENDEACH      1        8.000      150.0000   20.0        
             18       55.000      535.3636  2373 GUARDRAIL END TREATMENT TYPE 3EACH     23       72.000      514.7917   -3.8        
              2        6.000      600.0000  2377 GUARDRAIL CON TO BR END TYPE CEACH      5       25.000      828.0000   38.0        
             44   370375.500        1.3588  2381 REMOVE GUARDRAIL              LIN FT   62   429387.800        1.4275    5.1        
              1        2.000      535.0000  2382 GR CON TO SHLD BR PIER TY A   EACH      1        3.000      575.0000    7.5        
              9    21071.000        7.8139  2383 REMOVE & RESET GUARDRAIL      LIN FT   11    10302.000        6.0592  -22.5        
              1        1.000      275.0000  2384 GR CON TO SHLD BR PIER TY A-1 EACH      1        1.000      157.5000  -42.7        
              3     2575.000       10.3180  2385 RELOCATE GUARDRAIL SYSTEM     LIN FT    1       37.500       12.0000   16.3        
              5       78.000      215.5128  2387 GUARDRAIL CON TO BR END TY A-1EACH     12       64.000      286.1484   32.8        
             34      233.000     1493.2833  2391 GUARDRAIL END TREATMENT TY 4A EACH     54      240.000     1494.3462    0.1        
              1      286.000        3.5000  2392 REMOVE GUARD POST             EACH      2      200.000        5.0000   42.9        
              6       47.000      155.2128  2396 REMOVE GUARDRAIL END TREATMENTEACH     11      186.000      165.9426    6.9        
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             15     9517.000        8.0069  2397 TEMPORARY GUARDRAIL           LIN FT   15     7561.500        8.3090    3.8        
             18     5534.000       10.8208  2399 EXTRA LENGTH GUARDRAIL POST   EACH     17     4955.000       11.3688    5.1        
              7      803.000      286.2765  2403 REMOVE CONCRETE MASONRY       CU YD    15     3538.000      262.2193   -8.4        
              1        3.000     1000.0000  2404 SEPTIC TANK TREATMENT         EACH      1       28.000       75.0000  -92.5        
             37      505.000       73.6475  2434 R/W MARKER RURAL TYPE 1       EACH     37      845.000       78.2186    6.2        
              2        8.000       82.0000  2436 R/W MARKER RURAL TYPE 3       EACH      1        8.000       82.0000    0.0        
             17      210.000       71.0245  2437 R/W MARKER MUNICIPAL TYPE 1   EACH     13      261.000       59.4521  -16.3        
              2        6.000       62.0000  2440 R/W MARKER MUNICIPAL TYPE 1A  EACH      2       10.000       85.0000   37.1        
              1        9.000      450.0000  2460 REMOVE TREES OR STUMPS        EACH      1        3.000      750.0000   66.7        
              6        9.000      947.2222  2475 PLUG WATER WELL               EACH      2        9.000      877.7778   -7.3        
              1      436.000      124.0000  2482 CHANNEL LINING CLASS IA       TON       2      589.000       67.3769  -45.7        
             47    28862.000       19.7266  2483 CHANNEL LINING CLASS II       TON      67    38366.410       22.0138   11.6        
             39    44477.700       14.8849  2484 CHANNEL LINING CLASS III      TON      62    55776.590       21.4296   44.0        
              4    11882.000        2.6356  2488 CHANNEL LINING CLASS IV       CU YD    17    60281.000        6.4358  144.2        
              1     2585.000       85.0000  2542 CEMENT                        TON       1       50.000        1.0000  -98.8        
             66       66.000    18099.2241  2545 CLEARING AND GRUBBING         LP SUM   78       78.000    27755.3503   53.4        
              4      103.240      340.1965  2555 CONCRETE-CLASS B              CU YD    13     1704.100      296.2510  -12.9        
            569   277202.370        5.5552  2562 SIGNS                         SQ FT   616   317282.260        5.7578    3.6        
              2       13.000      134.6154  2565 OBJECT MARKER TYPE 2          EACH      5       15.000      196.0000   45.6        
             23       23.000   220931.2678  2568 MOBILIZATION                  LP SUM   29       29.000   192394.2862  -12.9        
            662      662.000     9440.2510  2569 DEMOBILIZATION                LP SUM  688      688.000    10715.6980   13.5        
             10       10.000    53515.0000  2572 QUALITY CONTROL               LP SUM   11       11.000    15476.7827  -71.1        
              8   237617.120        2.4942  2575 DITCHING AND SHOULDERING      LIN FT   10   359463.000        2.3925   -4.1        
             45     6806.780       25.6253  2585 EDGE KEY                      LIN FT   61    10485.760       26.4222    3.1        
              3      730.000        7.2055  2587 HOOK BOLT WITH EXPAN ANCHOR   EACH      3     4768.000        4.7903  -33.5        
              9    10155.000        1.4941  2596 FABRIC-GEOTEXTILE TYPE I      SQ YD    42    44039.100        2.0107   34.6        
             14   280360.000        1.0422  2598 FABRIC-GEOTEXTILE TYPE III    SQ YD    14    83719.000        1.2492   19.9        
             19   307782.200        1.3098  2599 FABRIC-GEOTEXTILE TYPE IV     SQ YD    23   274027.020        1.3891    6.1        
             10       22.000     1667.7273  2606 FIRE HYDRANT                  EACH      5        9.000     2437.3333   46.1        
              1      100.000       80.0000  2610 RETAINING WALL-GABION         CU YD     3     1038.000       86.6089    8.3        
             10       93.000      482.9892  2625 REMOVE HEADWALL               EACH     14       84.000      370.7738  -23.2        
           1460     1722.000     4483.0842  2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM 1661     1979.000     5326.4296   18.8        
             19       19.000    38731.5789  2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM   21       21.000    25850.9524  -33.3        
             84      299.000     1475.6856  2653 LANE CLOSURE                  EA       70      263.000     1149.7487  -22.1        
              4       10.000     1641.0000  2654 TRUCK MOUNTED ATTENUATOR      EA        4       11.000     2329.0909   41.9        
              5        5.000     9600.0000  2655 CROSSOVER                     LP SUM    3        3.000    16333.3333   70.1        
             30      113.000     9608.6903  2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH     39      147.000     5439.2224  -43.4        
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              3     1790.000        8.6226  2673 PRECAST VEHICLE STOP          LIN FT    3      724.000        5.6754  -34.2        
            377      378.000      891.0729  2676 MOBILIZATION FOR MILL & TEXT  LP SUM  450      450.000      930.6296    4.4        
            270   343418.500       17.1162  2677 ASPH PAVE MILLING & TEXTURING TON     305   339207.370       19.0346   11.2        
              1     1545.000        3.5000  2678 SCARIFYING PAVEMENT           SQ YD     2     7052.000        2.5958  -25.8        
             12      371.400      191.2089  2690 SAFELOADING                   CU YD    17      129.040      195.8139    2.4        
              2        3.000     1966.6667  2692 SETTLEMENT PLATFORM           EACH      3        6.000     1933.3333   -1.7        
              3     9076.000        2.2470  2695 RUMBLE STRIPS TYPE 3          LIN FT    1     1400.000        4.0000   78.0        
             66    80106.000        2.0428  2701 TEMPORARY SILT FENCE          LIN FT   87   118910.400        2.5234   23.5        
              5      732.000       26.0041  2702 SAND FOR BLOTTER              TON       8      789.660       27.8197    7.0        
              8       22.000      242.7273  2703 SILT TRAP TYPE A              EACH     10       56.000      207.0277  -14.7        
             18      181.000      300.4786  2704 SILT TRAP TYPE B              EACH     26      334.000      311.8263    3.8        
             87     2316.000       77.7927  2705 SILT CHECK                    EACH    117     3065.000       93.0146   19.6        
              8       48.000       79.7931  2706 CLEAN SILT TRAP TYPE A        EACH     10      139.000       27.3781  -65.7        
             17      323.000       44.0117  2707 CLEAN SILT TRAP TYPE B        EACH     26      740.000       92.3378  109.8        
             83     3351.000       38.4723  2708 CLEAN SILT CHECK              EACH    110     6267.000       23.5074  -38.9        
             65   157382.000        0.5166  2709 CLEAN TEMPORARY SILT FENCE    LIN FT   83   241677.400        0.5996   16.1        
              1      162.000       15.0000  2710 SCARIFYING AND RESHAPING      SQ YD     2     2579.000        9.8546  -34.3        
              1     1100.000       10.0000  2711 SEDIMENTATION BASIN           CU YD     1       63.000       13.0000   30.0        
              2     1618.000        7.7231  2712 CLEAN SEDIMENTATION BASIN     CU YD     1      189.000        2.0000  -74.1        
              9   104590.500        0.8029  2714 SHOULDERING                   LIN FT   11    88482.000        1.3126   63.5        
              2     1775.000       35.2827  2719 SIDEWALK-4 1/2 INCH CONCRETE  SQ YD     1     1175.000       23.0000  -34.8        
             19    15689.400       28.4591  2720 SIDEWALK-4 INCH CONCRETE      SQ YD    15    11683.500       33.4837   17.7        
              3      255.000        4.8118  2721 REMOVE CONCRETE SIDEWALK      SQ YD     3      913.000       11.8083  145.4        
             99       99.000    20620.3030  2726 STAKING                       LP SUM  193      193.000    12956.0828  -37.2        
             45       45.000    25972.5333  2731 REMOVE EXISTING STRUCTURE     LP SUM   56       56.000    17977.5893  -30.8        
              4    12000.000        0.7213  2742 TRAINEE PAYMENT REIMBURSEMENT HOUR      7    13600.000        1.0000   38.6        
            156      384.000     1185.1132  2775 FLASHING ARROW                EACH    113      333.000     1085.5646   -8.4        
              6       12.000    13058.3333  2888 CRASH CUSHION TYPE VI D       EACH      9       38.000    12593.0263   -3.6        
             11       39.000     9702.5641  2894 CRASH CUSHION TYPE VI-T       EACH     14       45.000     7934.8889  -18.2        
              6       39.000     2129.1282  2898 RELOCATE CRASH CUSHION        EACH      6       23.000     1184.1739  -44.4        
              1       10.000     4000.0000  2929 CRASH CUSHION TYPE IX         EACH      3       12.000     5150.0000   28.7        
             37    35084.100        6.7155  2998 MASONRY COATING               SQ YD    54    82028.560        8.1130   20.8        
              7    23372.000       21.7797  3171 CONCRETE BARRIER WALL TYPE 9T LIN FT   16    84360.000       37.0230   70.0        
              1      965.000       12.0000  3221 REMOVING PAVEMENT MARKER TY V EACH      1     4000.000        5.0000  -58.3        
              4      370.000       45.1681  3225 TUBULAR MARKERS               EACH      6     1139.000       28.5268  -36.8        
             92      983.000      121.8515  3230 LOW SHOULDER SIGN             EACH     88      966.000      127.2830    4.5        
              6    60503.500       15.6781  3234 RAILROAD RAILS-DRILLED        LIN FT   32   329341.000       15.2342   -2.8        
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              4     9163.000        7.8920  3235 EXCAVATION AND BACKFILL       CU YD    47    56004.620       11.6471   47.6        
              5    45659.000        1.7810  3236 CRIBBING                      SQ FT    33   305843.500        2.2919   28.7        
             37    22176.100       59.6171  3240 BASE FAILURE REPAIR           SQ YD    47    53866.000       57.3681   -3.8        
              1      360.000       20.0000  3245 JOINT MILLING                 LIN FT    2     1452.000       38.1864   90.9        
              7     4869.000       75.1186  3247 REPAIR EXISTING BLOWUP        SQ YD    15     8376.000       89.0497   18.5        
              7     1699.000       33.8880  3250 ONE STEP MEMBRANE             SQ YD     3      934.500       20.1119  -40.7        
              1       34.000      250.0000  3260 CLEAN ROADWAY DRAINS          EACH      1       27.000      175.0000  -30.0        
              1        6.000     4660.0000  3265 HIGHWAY SWEEPING              CYCLE    23      276.000      330.4348  -92.9        
              6   230421.000        0.9989  3269 TRIM & REMOVE TREES & BRUSH   LIN FT    1    27847.000        1.5600   56.2        
             30     5803.500      229.0274  3280 LITTER REMOVAL                MILE      2      748.800      182.3990  -20.4        
              4      852.400       76.5873  3286 FINE TURF MOWING              ACRE      1       63.000       75.0000   -2.1        
             18      157.000      913.5837  3287 SIDEWALK RAMP TYPE 1          EA       18      159.000     1359.3287   48.8        
              1       11.000      800.0000  3288 SIDEWALK RAMP TYPE 2          EA        2       10.000     1073.3920   34.2        
             18      105.000     1500.8430  3289 SIDEWALK RAMP TYPE 3          EA       13      104.000     1776.6008   18.4        
              2        3.000     1550.0000  3290 SIDEWALK RAMP TYPE 4          EA        3       23.000     1206.5217  -22.2        
              5      895.000      263.0430  3293 EXPAN JOINT REPLACE 1 INCH    LIN FT    2      200.100      217.8661  -17.2        
             30     3372.300      279.3835  3294 EXPAN JOINT REPLACE 1 1/2 INCHLIN FT   13      927.700      279.7909    0.1        
             12     1129.600      276.2053  3295 EXPAN JOINT REPLACE 2 INCH    LIN FT    5      205.600      282.1790    2.2        
              6      661.800      278.6265  3296 EXPAN JOINT REPLACE 2 1/2 INCHLIN FT    3      181.200      293.0077    5.2        
             11      888.800      350.8776  3298 EXPAN JOINT REPLACE 4 INCH    LIN FT    2      147.000      357.4150    1.9        
             49     6580.400      108.2643  3299 ARMORED EDGE FOR CONCRETE     LIN FT   63     7523.700       68.3208  -36.9        
              2       66.000       20.0000  3340 STEEL PIPE-2 1/2 INCH         LIN FT    1       40.000       25.0000   25.0        
              2       66.000       30.0000  3343 STEEL PIPE-4 INCH             LIN FT    2      153.000       86.9281  189.8        
              3      934.000       23.2661  3360 COPPER PIPE-3/4 INCH          LIN FT    4      951.000       15.8503  -31.9        
              1       90.000       40.0000  3361 COPPER PIPE-1 INCH            LIN FT    2      125.000       24.1600  -39.6        
              2      191.000       32.9424  3363 COPPER PIPE-2 INCH            LIN FT    1       65.000       41.1600   24.9        
              1       32.000       15.0000  3381 PVC PIPE-2 INCH               LIN FT    1      225.000       35.0000  133.3        
              2      726.000        7.5704  3382 PVC PIPE-3 INCH               LIN FT    4     2349.320       10.4149   37.6        
              5     8075.000        7.8772  3383 PVC PIPE-4 INCH               LIN FT    4      291.400       35.2162  347.1        
              7    11258.000       12.7989  3385 PVC PIPE-6 INCH               LIN FT    8     8408.840       20.0999   57.0        
              2     1511.000       29.6009  3387 PVC PIPE-8 INCH               LIN FT    6     6644.440       33.4294   12.9        
              1     7319.000       12.7500  3389 PVC PIPE-10 INCH              LIN FT    2     2708.570       26.3616  106.8        
              2      601.000       14.3594  3391 PVC PIPE-12 INCH              LIN FT    1      357.000       26.2500   82.8        
              2      801.000       19.1074  3400 GAS LINE-2 INCH               LIN FT    3     4239.000       53.1255  178.0        
              1     4868.000       20.0000  3404 GAS LINE-4 INCH               LIN FT    3     5840.000       58.9918  195.0        
              1       21.000      125.0000  3423 REMOVE METER                  EA        1        3.000      200.0000   60.0        
              8      113.000       55.1858  3425 ADJUST WATER VALVE            EACH      9      214.000       40.9100  -25.9        
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              2        3.000      990.0000  3426 ADJUST FIRE HYDRANT           EACH      3        3.000      847.8700  -14.4        
              5       13.000      138.0769  3427 ADJUST WATER METER            EACH      1        1.000      115.1900  -16.6        
              4       37.000      497.0541  3431 RELOCATE WATER METER          EACH      2        7.000      746.3929   50.2        
              2        4.000      580.1250  3432 REMOVE AND RELOCATE METER     EACH      1       11.000      550.0000   -5.2        
              3       14.000     1326.4286  3433 RELOCATE FIRE HYDRANT         EA        3        3.000     1069.4467  -19.4        
              1        2.000      925.0000  3434 REMOVE FIRE HYDRANT           EA        2        2.000      412.5000  -55.4        
              9       90.000      275.5444  3437 RECONNECT EXISTING SERVICE    EACH      9      146.000      703.8072  155.4        
              3       21.000      328.7619  3438 RECONNECT TO MAIN             EACH      3        8.000      559.9275   70.3        
             11       32.000      705.2187  3460 TIE-IN TO EXISTING WATER LINE EACH      2        3.000     2666.6667  278.1        
              3        9.000      347.2222  3464 TIE-IN  4 INCH                EACH      6       23.000     2643.4783  661.3        
             10       35.000     1867.1429  3466 TIE-IN  6 INCH                EACH      7       20.000     1926.3500    3.2        
              3        8.000     2837.5000  3468 TIE-IN  8 INCH                EACH     10       24.000     2179.5400  -23.2        
              2        5.000     1360.0000  3470 TIE-IN  10 INCH               EACH      3        4.000     1451.2500    6.7        
              3       13.000     2061.5385  3472 TIE-IN  12 INCH               EACH      1        8.000     4202.0000  103.8        
             18      118.000      683.4322  3479 TIE-IN                        EACH      8       14.000     3373.5721  393.6        
              2        9.000      552.2500  3494 VALVE-4 INCH                  EA        1        4.000      450.0000  -18.5        
              2        3.000      403.6667  3495 AIR RELEASE VALVE             EACH      3        6.000     1307.4667  223.9        
              2        9.000      658.7778  3496 VALVE-6 INCH                  EACH      1        5.000     1452.0000  120.4        
              2        5.000      530.0000  3523 GATE VALVE-3 INCH             EACH      2        2.000      510.6250   -3.7        
             12       58.000      622.2210  3526 GATE VALVE-6 INCH             EACH     10       28.000      648.4368    4.2        
              2        2.000      875.0000  3528 GATE VALVE-8 INCH             EACH      5       22.000      872.3491   -0.3        
              2       11.000     1590.9091  3532 GATE VALVE-12 INCH            EACH      2        3.000     1760.0000   10.6        
              1        3.000     3775.0000  3536 GATE VALVE-16 INCH            EACH      1        1.000     4024.0000    6.6        
              2        7.000      100.7143  3545 BEND 22.50 DEG 6 INCH         EA        1        1.000      125.0000   24.1        
              1        1.000      600.0000  3550 CUT & CAP EXIST WATER MAIN    EA        7       32.000      549.0625   -8.5        
              2        5.000     1867.9500  3551 TAPPING SLEEVE & VALVE        EA        2        3.000     4200.0000  124.8        
              2        3.000      165.0000  3554 BEND 45 DEG 6 INCH            EA        1        2.000     1000.0000  506.1        
              3      190.000      638.4211  4700 POLE 30 FT MTG HT             EACH      1        1.000     1053.6800   65.0        
              5      229.000     1154.6288  4701 POLE 40 FT MTG HT             EACH      6      295.000      891.5128  -22.8        
              6       49.000    14754.2857  4714 POLE 120FT MTG HT HIGH MAST   EACH      5       36.000    15138.8889    2.6        
              2       81.000      263.6420  4725 BRACKET 15 FT                 EACH      5      238.000      239.9776   -9.0        
              8      354.000      449.8870  4740 POLE BASE                     EACH      7      247.000      550.9098   22.5        
              3      170.000      986.1765  4741 POLE BASE IN MEDIAN WALL      EACH      1       56.000     1400.0000   42.0        
              7       57.000     4123.2895  4742 POLE BASE-HIGH MAST           EACH      6       37.000     4801.8919   16.5        
              6      335.000      257.6537  4750 TRANSFORMER BASE              EACH      6      238.000      433.1630   68.1        
              7       10.000     9420.0000  4760 POLE W/SECONDARY CONTROL EQUIPEACH      7       11.000     8672.7273   -7.9        
              4        6.000    11091.6667  4761 LIGHTING CONTROL EQUIPMENT    EACH      6        7.000     8741.4286  -21.2        
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              7      593.000      240.1349  4770 HPS LUMINAIRE                 EACH      9      350.000      246.2774    2.6        
              5      187.000      568.7701  4773 HPS LUMINAIRE HIGH MAST       EACH      6      252.000      594.5040    4.5        
              9     1762.000       62.4694  4780 FUSED CONNECTOR KIT           EACH      7      618.000       52.0532  -16.7        
              1     2594.000        0.8000  4791 CONDUIT-3/4 INCH              LIN FT    1      694.000        1.2000   50.0        
             30    52524.000        3.1494  4793 CONDUIT-1 1/4 INCH            LIN FT   19    73064.000        2.3561  -25.2        
             24    50929.000        5.2271  4795 CONDUIT-2 INCH                LIN FT   21    12869.000        4.9855   -4.6        
              3      232.000        4.3103  4796 CONDUIT-2 1/2 INCH            LIN FT    1       25.000        5.0000   16.0        
             10    34315.000        7.3139  4797 CONDUIT-3 INCH                LIN FT    4    15972.000        7.6042    4.0        
              5     4507.000       23.0075  4798 CONDUIT-3 1/2 INCH            LIN FT    6     9985.000       15.7339  -31.6        
              1      220.000       18.0000  4799 CONDUIT-4 INCH                LIN FT    1      312.000       19.9300   10.7        
              6       67.000      140.2985  4800 MARKER                        EACH      6       78.000       84.4551  -39.8        
              6      196.000      232.2959  4810 JUNCTION BOX-ELECTRICAL       EACH      6       15.000      355.0000   52.8        
             19      263.000      356.1787  4811 JUNCTION BOX TYPE B           EACH     24      220.000      455.3576   27.8        
             40   132424.000        2.2292  4820 TRENCHING AND BACKFILLING     LIN FT   30   116226.000        2.2891    2.7        
              8     3177.000       27.8960  4821 OPEN CUT ROADWAY              LIN FT    2      275.000       47.5571   70.5        
             25    70078.000        0.4284  4830 LOOP WIRE                     LIN FT   20    66620.000        0.7123   66.3        
              8    57987.000        0.3553  4832 WIRE-NO. 12                   LIN FT    9    32390.000        0.7784  119.1        
              6   105835.000        0.6916  4833 WIRE-NO. 8                    LIN FT    5    27792.000        0.5570  -19.5        
              6    66452.000        0.5969  4834 WIRE-NO. 6                    LIN FT    4   117854.000        0.9829   64.7        
              8   103691.000        0.6353  4835 WIRE-NO. 4                    LIN FT    3    23558.000        0.6128   -3.5        
              4   188540.000        0.9625  4836 WIRE-NO. 2                    LIN FT    4    14611.000        0.7333  -23.8        
             12    44818.000        0.6680  4844 CABLE-NO. 14/5C               LIN FT    7    13316.000        1.1452   71.4        
              8     5943.000        0.8482  4845 CABLE-NO. 14/7C               LIN FT    5     3463.000        1.1417   34.6        
             11    33252.000        0.9200  4850 CABLE-NO. 14/1 PAIR           LIN FT   10    26064.000        1.4720   60.0        
              6     8527.000        1.5584  4860 CABLE-NO. 8/3C DUCTED         LIN FT    1     1500.000        1.2500  -19.8        
              5    26825.000        1.8624  4861 CABLE-NO. 6/3C DUCTED         LIN FT    5    12335.000        1.7126   -8.0        
              4    13869.000        1.8624  4862 CABLE-NO. 4/3C DUCTED         LIN FT    5    21250.000        2.1929   17.7        
              3     7919.000        2.7850  4863 CABLE-NO. 2/3C DUCTED         LIN FT    4    19485.000        2.7746   -0.4        
              3       15.000      713.3333  4871 POLE-35 FT WOODEN             EACH      3        5.000      718.6000    0.7        
              3       18.000      894.4444  4873 POLE-45 FT WOODEN             EACH      1        2.000     1000.0000   11.8        
              4       25.000     7015.6000  4881 MAST ARM POLE                 EACH      3       10.000     9249.6000   31.8        
              8       43.000     1083.4884  4882 SIGNAL PEDESTAL               EACH      3        4.000     1436.0625   32.5        
              5        9.000      219.3333  4884 ANCHOR                        EACH      1        1.000      125.0000  -43.0        
              9     9346.000        3.5433  4885 MESSENGER-10800 LB            LIN FT   10     8461.000        6.4203   81.2        
             25    23254.000        7.6052  4895 LOOP SAW SLOT AND FILL        LIN FT   21    25399.000        7.3161   -3.8        
              2       14.000     1446.4286  4899 ELECTRICAL SERVICE            EACH      2        7.000      605.7143  -58.1        
             10      190.000      121.3684  4900 PEDESTRIAN DETECTOR           EACH      4       30.000      142.2667   17.2        
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              1        9.000     1000.0000  4901 TELEPHONE SERVICE             EACH      2        3.000      987.3333   -1.3        
              1       61.000       50.0000  4903 REFERENCE MARKER              EACH      2      174.000       75.2874   50.6        
              1       38.000      230.0000  4904 BARRIER MOUNTING BRACKET      EACH      1       80.000      105.0000  -54.3        
              8      216.000      376.3889  4912 SIGNAL-3 SECTION 12 INCH      EACH      1        5.000      417.0000   10.8        
              2        4.000      412.5000  4913 SIGNAL-4 SECTION 12 INCH      EACH      1        2.000      515.7500   25.0        
              5       16.000      518.1250  4914 SIGNAL-5 SECTION 12 INCH      EACH      1        1.000      617.3200   19.1        
              9      210.000      338.0000  4916 SIGNAL-PEDESTRIAN             EACH      1        6.000      508.5000   50.4        
              1        2.000     2000.0000  4930 BEACON CONTROLLER-2 CIRCUIT   EACH      1        2.000     2600.0000   30.0        
             11       41.000     2240.0000  4931 INSTALL CONTROLLER-TYPE 170   EACH      8       18.000     1768.9944  -21.0        
              9       93.000     2430.6452  4932 INSTALL STEEL STRAIN POLE     EACH      9       57.000     2189.9586   -9.9        
             18       24.000     3370.8333  4933 TEMP SIGNAL 2 PHASE           EA       16       26.000     5297.6923   57.2        
              3        6.000     8333.3333  4934 TEMP SIGNAL MULTI PHASE       EA        4        6.000    18916.6667  127.0        
              5        5.000     7050.0000  4935 TEMPORARY SIGNAL              LP SUM    2        2.000    71500.0000  914.2        
              6        6.000    11693.3333  4940 REMOVE LIGHTING               LP SUM   11       11.000     5043.7164  -56.9        
              5       37.000      368.2162  4942 REMOVE STORE & REINSTALL POLE EACH      1       10.000      250.0000  -32.1        
             13       47.000      627.1277  4950 REMOVE SIGNAL EQUIPMENT       EACH      7       12.000      944.6125   50.6        
              7      449.600       69.3928  4960 REMOVE AND REPLACE SIDEWALK   SQ YD     1      100.000       29.9000  -56.9        
             28   151134.000        1.4173  5950 EROSION CONTROL BLANKET       SQ YD    54   727967.700        1.2527  -11.6        
             55   257610.000        0.3082  5953 TEMP SEEDING AND PROTECTION   SQ YD    53   368259.800        0.2791   -9.4        
             24       77.880      394.0883  5966 TOPDRESSING FERTILIZER        TON      25      104.790      393.2697   -0.2        
             74  1896129.000        0.3539  5985 SEEDING AND PROTECTION        SQ YD   104  3055034.800        0.3356   -5.2        
             38   475372.000        0.3095  5989 SPECIAL SEEDING CROWN VETCH   SQ YD    38   344986.000        0.2816   -9.0        
             20    44811.400        4.0131  5990 SODDING                       SQ YD    19    42041.700        4.1893    4.4        
              1       19.000       15.5000  5992 AGRICULTURAL LIMESTONE        TON       1       24.000       45.0000  190.3        
              2     2838.000       12.9091  5997 TOPSOIL FURNISHED AND PLACED  CU YD     6    16626.000        3.5411  -72.6        
              8   122610.000        0.9626  6400 GMSS GALV STEEL TYPE A        LB        2    39813.000        0.9633    0.1        
             10    51605.100       13.4409  6405 SBM ALUMINUM PANEL SIGNS      SQ FT     3     7645.000       12.9532   -3.6        
              9     2721.400        9.7271  6406 SBM ALUM SHEET SIGNS .080 INCHSQ FT     4      381.000       12.2209   25.6        
              8     9077.000       10.9157  6407 SBM ALUM SHEET SIGNS .125 INCHSQ FT     3      786.000       12.2293   12.0        
              9    23523.000        3.3889  6411 STEEL POST TYPE 2             LIN FT    5     2808.000        3.3307   -1.7        
              6      236.000      103.8559  6412 STEEL POST MILE MARKERS       EACH      3       24.000      108.7500    4.7        
              3        5.000    12313.0000  6415 OSS GALV STEEL CANTILEVER     EACH      1        2.000     8310.5200  -32.5        
              8     1748.000       26.4532  6417 FLEXIBLE DELINEATOR POST-W    EACH     12     1903.000       28.9923    9.6        
              8      637.000       27.7049  6418 FLEXIBLE DELINEATOR POST-Y    EACH      7      213.000       27.4667   -0.9        
              2        2.000    30500.0000  6422 OSS ALUMINUM 60 FT TRUSS      EACH      1        1.000    30000.0000   -1.6        
              1        6.000    33000.0000  6424 OSS ALUMINUM 65 FT TRUSS      EACH      1        2.000    26287.8500  -20.3        
             55  1634554.000        1.1094  6427 TRENCHING                     LIN FT   43   905132.000        1.0981   -1.0        
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             11    72571.000        1.3762  6440 GMSS GALV STEEL TYPE B        LB        4    20297.000        1.3633   -0.9        
              2        3.000     2766.6667  6448 SIGN BRIDGE ATTACHMENT BRACKETEACH      1        4.000     3500.0000   26.5        
              1       32.000      820.0000  6449 REM OVERHEAD SIGN SUPPORT STR EACH      1        1.000     3151.0000  284.3        
              1       50.000      820.0000  6450 REM OVERHEAD STRUC CONC BASE  EACH      1        2.000     1182.0000   44.1        
              6      126.000      141.8254  6451 REMOVE SIGN SUPPORT BEAM      EACH      4      125.000      149.2787    5.3        
             11     1366.330      383.2643  6490 CLASS A CONCRETE FOR SIGNS    CU YD     7      315.520      343.6761  -10.3        
              6    90830.000        1.1087  6491 STEEL REINFORCEMENT FOR SIGNS LB        3    19930.000        0.7098  -36.0        
            328  8343541.000        0.1452  6510 PAVE STRIPING-TEMP PAINT-4 IN LIN FT  354  9963162.260        0.1500    3.3        
             16  2715891.000        0.2034  6511 PAVE STRIPING-TEMP PAINT-6 IN LIN FT   20  2895524.000        0.1508  -25.9        
              1     7872.000        0.3000  6513 PAVE STRIPING-TEMP PAINT-12 INLIN FT    1       48.000        0.2400  -20.0        
            385 22238804.800        0.1803  6514 PAVE STRIPING-PERM PAINT-4 IN LIN FT  392 21271562.200        0.1800   -0.2        
             12    43516.000        0.3364  6515 PAVE STRIPING-PERM PAINT-6 IN LIN FT   18   601642.000        0.1596  -52.6        
              2     7576.000        0.2579  6516 PAVE STRIPING-PERM PAINT-8 IN LIN FT    1      600.000        0.3500   35.7        
              1        1.800      725.0000  6520 PAVE STRIPING-WB PAINT-4 IN W MILE     18    11403.000      157.1035  -78.3        
              1        2.800      725.0000  6521 PAVE STRIPING-WB PAINT-4 IN Y MILE     21    21031.000      167.5759  -76.9        
              5    18540.000        0.7092  6530 PAVE STRIPING REMOVAL-4 INCH  LIN FT    4    20854.000        0.5640  -20.5        
              2     4000.000        0.7350  6531 PAVE STRIPING REMOVAL-6 INCH  LIN FT    2     2320.000        0.8233   12.0        
             22   989465.000        0.5616  6542 PAVE STRIPING-THERMO-6 INCH W LIN FT   24  1123217.000        0.5668    0.9        
             19   793177.000        0.5668  6543 PAVE STRIPING-THERMO-6 INCH Y LIN FT   24   840311.000        0.5620   -0.8        
              1     7272.000        1.1500  6544 PAVE STRIPING-THERMO-8 INCH W LIN FT    1      260.000        0.7500  -34.8        
              8    19710.000        2.0287  6546 PAVE STRIPING-THERMO-12 INCH WLIN FT    7    16652.000        1.2972  -36.1        
             46   168347.000        1.9699  6549 PAVE STRIPING-TEMP REM TAPE-B LIN FT   44   115556.000        2.1082    7.0        
             68   504572.600        1.2648  6550 PAVE STRIPING-TEMP REM TAPE-W LIN FT   62   329615.000        1.1738   -7.2        
             63   590280.000        1.2311  6551 PAVE STRIPING-TEMP REM TAPE-Y LIN FT   59   416691.000        1.0927  -11.2        
              1     1828.000        2.2500  6554 PAVE STRIPING-DUR TY 1-4 IN W LIN FT    3     1526.000        2.0426   -9.2        
              1     1422.000        2.2700  6555 PAVE STRIPING-DUR TY 1-4 IN Y LIN FT    3     2120.000        2.2330   -1.6        
             18   179547.600        2.9284  6556 PAVE STRIPING-DUR TY 1-6 IN W LIN FT    7    29457.000        3.0804    5.2        
             18   133634.000        3.1285  6557 PAVE STRIPING-DUR TY 1-6 IN Y LIN FT    7    24855.000        3.0810   -1.5        
              1      800.000        3.8000  6558 PAVE STRIPING-DUR TY 1-8 IN W LIN FT    1      800.000        3.9500    3.9        
              1      800.000        3.8000  6559 PAVE STRIPING-DUR TY 1-8 IN Y LIN FT    1      800.000        3.9500    3.9        
              1    12599.000        5.3000  6560 PAVE STRIPING-DUR TY 1-12 IN WLIN FT    1      740.000        5.5000    3.8        
              4       28.000       56.2857  6562 PAVE MARK THERMO "R" 6 FT     EA        3      112.000       44.8214  -20.4        
              4      599.000        4.9806  6563 PAVE MARK R/R XBUCKS 16 INCH  LIN FT    3     2356.000        4.1299  -17.1        
             16    42209.000        1.3471  6565 PAVE MRKG-THERMO X-WALK-6 INCHLIN FT    8    32587.000        1.5749   16.9        
              3     1213.000        2.8269  6566 PAVE MRKG-THERMO X-WALK-12 IN LIN FT    1      280.000        4.7500   68.0        
             10     1663.000        4.5168  6567 PAVE MRKG-THERMO STOP BAR-12INLIN FT   15     1774.500        4.9206    8.9        
             26    16903.000        4.8943  6568 PAVE MRKG-THERMO STOP BAR-24INLIN FT   18    26504.000        4.2366  -13.4        
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              5    14001.000        3.0586  6569 PAVE MRKG-THERMO CROSS-HATCH  SQ FT     1     4910.000        4.6000   50.4        
              7    24983.000        0.9438  6570 PAVE MRKG-PAINT CROSS-HATCH   SQ FT    11    44313.000        0.9028   -4.3        
             15    89479.000        0.2847  6571 PAVE MRKG-PAINT PARKING LOT   LIN FT   11    59841.000        0.3029    6.4        
              9     2033.000        1.5230  6572 PAVE MRKG-DOTTED LANE EXTEN   LIN FT    2     4612.000        0.7657  -49.7        
             13      190.000       82.6316  6573 PAVE MRKG-PREF THERM STR ARROWEACH     11      171.000       79.5290   -3.8        
             41     1200.000       88.0485  6574 PAVE MRKG-PRE THERM CURV ARROWEACH     28     1642.000       67.5372  -23.3        
             13      103.000      115.6942  6575 PAVE MRKG-PRE THERM COMB ARROWEACH      9      161.000       81.5512  -29.5        
             11      184.000       91.7935  6576 PAVE MRKG-PREF THERMO "ONLY"  EACH      6      310.000       73.3308  -20.1        
             23    40385.000        9.8474  6579 INSTALL PAVEMENT MARKER TYPE VEACH     12     8820.000       13.1655   33.7        
              6    11170.000        4.0502  6580 PAVEMENT MARKER TYPE IV-MW    EACH      1      121.000        4.8500   19.7        
              9    42545.000        4.1195  6582 PAVEMENT MARKER TYPE IV-BY    EACH      4     3303.000        4.3377    5.3        
              4     8063.000        3.2714  6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      6     3931.000        4.5549   39.2        
              2    19133.000        3.0735  6586 PAVEMENT MARKER TY IVA-MY TEMPEACH      4    12457.000        3.8982   26.8        
              6      389.000        7.7738  6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      6      845.000        4.5877  -41.0        
             24     8853.000       23.2522  6589 PAVEMENT MARKER TYPE V-MW     EACH     38    12265.000       21.2589   -8.6        
              7     3829.000       31.1421  6590 PAVEMENT MARKER TYPE V-MY     EACH     16     7674.000       28.4347   -8.7        
             31    27898.000       18.3071  6591 PAVEMENT MARKER TYPE V-BY     EACH     55    37322.000       16.4077  -10.4        
             22    14163.000       17.4557  6592 PAVEMENT MARKER TYPE V-B W/R  EACH     24    11550.000       18.8426    7.9        
             10     3382.000       16.8227  6593 PAVEMENT MARKER TYPE V-B Y/R  EACH      5     1233.000       19.1706   14.0        
            105    70842.000        4.8261  6600 REMOVE PAVEMENT MARKER TYPE V EACH    114    55852.000        5.3076   10.0        
              4     2397.000       32.5553  8001 STRUCTURE EXCAVATION-COMMON   CU YD     6     1502.900       12.1061  -62.8        
             27     5028.000       42.2742  8002 STRUCTURE EXCAV-SOLID ROCK    CU YD    33     9676.600       37.0254  -12.4        
             53       53.000    23278.3019  8003 FOUNDATION PREPARATION        LP SUM   77       77.000    20532.5325  -11.8        
              1      976.000       55.0000  8016 REINF CONC SLOPE WALL-6 INCH  SQ YD     1      120.000       40.0000  -27.3        
              1     2106.900       49.0600  8018 RETAINING WALL                SQ FT     1    12857.000       40.0000  -18.5        
             13    12283.000       20.1368  8019 CYCLOPEAN STONE RIP RAP       TON      30    26537.200       21.7550    8.0        
              2     1111.000       16.1181  8020 CRUSHED AGGREGATE SLOPE PROT  TON       6     2403.000       19.2597   19.5        
             21     2757.500       48.9834  8033 TEST PILES                    LIN FT   33     4956.600       37.6310  -23.2        
              3     4460.500       33.5167  8039 PRE-DRILLING FOR PILES        LIN FT    5     5214.000        3.4522  -89.7        
             11     8597.000       30.1313  8046 PILES-STEEL HP12X53           LIN FT   24    29134.600       28.5472   -5.3        
              4     3356.000       30.5986  8050 PILES-STEEL HP14X73           LIN FT    4    10026.000       28.7573   -6.0        
              5     9829.000       35.8246  8051 PILES-STEEL HP14X89           LIN FT    4     5211.000       32.6826   -8.8        
              8      204.000      104.2892  8094 PILE POINTS-12 INCH           EACH     24      920.000       90.1470  -13.6        
              6      150.000      112.4667  8095 PILE POINTS-14 INCH           EACH      8      454.000      103.1872   -8.3        
             97    16996.580      336.5011  8100 CONCRETE-CLASS A              CU YD   125    26463.430      337.6899    0.4        
             42    11318.500      477.9872  8104 CONCRETE-CLASS AA             CU YD    53    28573.040      430.2230  -10.0        
            117  1954271.900        0.5767  8150 STEEL REINFORCEMENT           LB      119  3180534.900        0.5688   -1.4        
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             53  2921444.200        0.6366  8151 STEEL REINF-EPOXY COATED      LB       57  6813111.810        0.6442    1.2        
             33  5073599.000        0.9327  8160 STRUCTURAL STEEL              LB       12  8110278.000        1.0774   15.5        
              3        3.000    19166.6667  8170 SHEAR CONNECTORS              LP SUM    5        5.000    21000.0000    9.6        
              1       14.000      140.0000  8256 HANDRAIL-METAL                LIN FT    1      153.000      107.5000  -23.2        
              2        2.000     4800.0000  8301 REMOVE EXISTING SUPERSTRUCTURELP SUM    2        2.000    60500.0000 1160.4        
              4        4.000    22947.5000  8310 REMOVE EXISTING SUPERSTRUCTURELP SUM    2        2.000    85000.0000  270.4        
              3        3.000     2025.0000  8410 LOW FLOW DIVERSION CURB       LP SUM    3        3.000     1200.0000  -40.7        
             21       21.000   173368.5238  8434 CLEAN & PAINT STRUCTURAL STEELLP SUM  139      139.000    85627.8273  -50.6        
              1        1.000    18500.0000  8435 JACK & SUPPORT BRIDGE SPANS   LP SUM    1        1.000    19000.0000    2.7        
              6     1769.300      137.4685  8469 EXPANSION DAM-1.5 IN NEOPRENE LIN FT    8     1442.000      144.9843    5.5        
              2      311.000      154.6302  8500 APPROACH SLAB                 SQ YD     3     1109.600      138.1089  -10.7        
             35    13030.000       18.8307  8504 EPOXY SAND SLURRY             SQ YD    20     4485.000       19.2952    2.5        
             22    43744.000       13.3271  8510 REM EPOXY BIT FOREIGN OVERLAY SQ YD    20    46399.000       11.5427  -13.4        
             34      558.500      329.2587  8526 CONC CLASS M FULL DEPTH PATCH CU YD    21      342.800      244.9825  -25.6        
             33     2202.700     1163.6501  8534 CONCRETE OVERLAY-LATEX        CU YD    19     1448.600      942.4196  -19.0        
              2      102.000      991.1765  8535 CONC OVERLAY-LOW SLUMP        CU YD     1       42.200      950.0000   -4.2        
              2      221.000       33.6833  8540 JOINT SEALING                 LIN FT    2    10080.000        3.3075  -90.2        
             36    66213.000        7.2858  8549 BLAST CLEANING                SQ YD    23    39997.000        6.0192  -17.4        
             18    14195.000       11.4952  8551 MACHINE PREP OF EXISTING SLAB SQ YD     7     6222.000       10.2203  -11.1        
              2      341.300      108.0750  8632 PRECAST PC I BEAM TYPE 2      LIN FT    2     1320.400       88.3641  -18.2        
              4     3518.200      126.6423  8633 PRECAST PC I BEAM TYPE 3      LIN FT    8    13009.100      109.8126  -13.3        
              5     6746.300      133.7842  8634 PRECAST PC I BEAM TYPE 4      LIN FT    5     3947.300      152.7114   14.1        
              1     1721.700      161.0000  8636 PRECAST PC I BEAM TYPE 5      LIN FT    5     5898.700      180.9555   12.4        
              2      631.300      135.9338  8652 PRECAST PC BOX BEAM B17-48    LIN FT    1      187.000      162.5000   19.5        
              2      342.000      164.0351  8661 PRECAST PC BOX BEAM CB12-48   LIN FT    1      132.000      150.0000   -8.6        
              4     1077.000      144.3398  8662 PRECAST PC BOX BEAM CB17-48   LIN FT    2      903.000      140.6910   -2.5        
              2      642.000      131.8318  8663 PRECAST PC BOX BEAM CB21-48   LIN FT    1      336.000      145.0000   10.0        
              2      911.500      157.8908  8664 PRECAST PC BOX BEAM CB27-48   LIN FT    2      832.000      148.9615   -5.7        
              1      564.000      158.0000  8666 PRECAST PC BOX BEAM CB42-48   LIN FT    1      686.000      193.0000   22.2        
              3      562.500      121.7362  8668 PRECAST PC BOX BEAM SB17      LIN FT    3      804.300      150.8842   23.9        
              5     1674.900      126.9244  8669 PRECAST PC BOX BEAM SB21      LIN FT    2      814.900      148.8334   17.3        
              2      561.500      130.6910  8670 PRECAST PC BOX BEAM SB27      LIN FT    1      696.700      140.0000    7.1        
              2      787.500      180.9727  8671 PRECAST PC BOX BEAM SB33      LIN FT    4     2877.800      169.6918   -6.2        
              2      990.000       20.2424  8711 CHAIN LINK FENCE-6 FT         LIN FT    1      253.000       16.0000  -21.0        
             14     1213.000       73.1731  8801 GUARDRAIL-STEEL W BM-S FACE BRLIN FT   13     1423.300       83.0415   13.5        
              2      289.500       78.3886  8820 DRAIN PIPE-6 INCH             LIN FT    1      126.000       60.0000  -23.5        
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             22   784304.800       14.6058 M   1 D G A BASE                    M TON    14   679899.900       14.9162    2.1        
             12   282118.500       13.6220 M   3 CRUSHED STONE BASE            M TON     9   368839.900       14.7816    8.5        
              1    22086.000        1.7300 M   8 CEMENT STABILIZED ROADBED     SQ M      1   156466.000        1.6500   -4.6        
              5   272863.000        1.8375 M  13 LIME STABILIZED ROADBED       SQ M      6   504623.000        1.8085   -1.6        
              5     5549.110       87.7873 M  14 LIME                          M TON     6     9845.000       91.7508    4.5        
              9   274759.400       27.2973 M  18 DRAINAGE BLANKET-TYPE II-ASPH M TON     3    35987.000       35.1288   28.7        
             11     7883.000       15.8564 M  20 TRAFFIC BOUND BASE            M TON    12    27242.400       14.1059  -11.0        
              3    20425.000       23.1001 M  21 DRAINAGE BLANKET-EMBANKMENT   CU M      2     4396.000       26.5753   15.0        
              2       64.000       30.9375 M  71 CRUSHED AGGREGATE SIZE NO 57  M TON     2       66.400       16.1798  -47.7        
              9     4626.000       18.2894 M  78 CRUSHED AGGREGATE SIZE NO 2   M TON     9    15248.000       13.5367  -26.0        
             20     4381.300       49.9407 M 100 ASPHALT SEAL AGGREGATE        M TON    15     4427.800       52.6271    5.4        
              8    27692.800       33.5415 M 190 LEVELING & WEDGING PG64-22    M TON     6    15628.000       47.7530   42.4        
              4   132564.000       35.1287 M 208 CL4 ASPH BASE 37.5D PG64-22   M TON     1    17726.000       49.9500   42.2        
              4    14727.000       33.4131 M 211 CL1 ASPH BASE 25.0D PG64-22   M TON     1    12421.000       34.9500    4.6        
              8    46288.100       35.3066 M 212 CL2 ASPH BASE 25.0D PG64-22   M TON     5    89939.000       34.8778   -1.2        
              9   193292.200       35.1379 M 214 CL3 ASPH BASE 25.0D PG64-22   M TON     3   102420.000       35.4373    0.9        
              2    52539.600       35.5491 M 215 CL3 ASPH BASE 25.0D PG70-22   M TON     1    18727.000       42.5000   19.6        
              2    47456.000       41.5644 M 217 CL4 ASPH BASE 25.0D PG64-22   M TON     1    15567.000       49.9500   20.2        
              2    52533.000       27.8759 M 219 CL4 ASPH BASE 25.0D PG76-22   M TON     1    15567.000       57.4300  106.0        
             13    48678.400       33.2079 M 220 CL1 ASPH BASE 19.0D PG64-22   M TON    14    76276.700       42.0810   26.7        
             14   297483.700       29.8179 M 221 CL2 ASPH BASE 19.0D PG64-22   M TON    14   289186.200       41.5742   39.4        
              2     9422.000       35.3657 M 222 CL2 ASPH BASE 19.0D PG70-22   M TON     2    28891.800       43.4503   22.9        
              4    85421.000       31.3661 M 223 CL3 ASPH BASE 19.0D PG64-22   M TON     4   101868.000       36.8883   17.6        
              1      476.000       72.0000 M 224 CL3 ASPH BASE 19.0D PG70-22   M TON     1     6122.000       46.0000  -36.1        
              3    39093.500       34.8815 M 225 CL3 ASPH BASE 19.0D PG76-22   M TON     3    37504.000       40.5669   16.3        
             20      531.980      372.2660 M 291 EMULSIFIED ASPHALT RS-2       M TON    15      523.700      415.0606   11.5        
             18    20538.600       39.0761 M 300 CL1 ASPH SURF 9.50D PG64-22   M TON    13    27721.600       49.5906   26.9        
              9    20540.000       33.1506 M 301 CL2 ASPH SURF 9.50D PG64-22   M TON     8    23663.000       47.6697   43.8        
              3     9832.000       36.9299 M 304 CL2 ASPH SURF 9.50C PG64-22   M TON     2     4787.000       42.7330   15.7        
              1     2041.200       29.5900 M 307 CL2 ASPH SURF 9.50B PG64-22   M TON     4    12235.800       49.3291   66.7        
              4     4974.600       45.3082 M 309 CL2 ASPH SURF 12.5D PG64-22   M TON     3     7149.000       38.7500  -14.5        
              5    28555.000       38.2931 M 312 CL3 ASPH SURF 12.5D PG64-22   M TON     1     2946.000       59.2600   54.8        
              1     2737.000       60.0000 M 324 CL3 ASPH SURF 12.5B PG64-22   M TON     1     4517.000       28.4500  -52.6        
              2    22115.600       43.7352 M 331 CL3 ASPH SURF 12.5A PG70-22   M TON     1     5584.000       57.0000   30.3        
              2    12626.700       39.2126 M 332 CL3 ASPH SURF 12.5A PG76-22   M TON     3    21685.000       49.5906   26.5        
              3    32360.000       38.4858 M 335 CL4 ASPH SURF 12.5A PG76-22   M TON     1     6908.000       72.6500   88.8        
              5   267228.000        0.7584 M 338 ASPH PLACEMENT WITH MTV       MTON      2    67284.000        1.0430   37.5        
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             10      759.200      246.6712 M 358 ASPHALT CURING SEAL           M TON     8     1406.000      192.4174  -22.0        
             18     2100.700       73.4761 M 440 ENTRANCE PIPE-375 MM          METER    16     2520.100       77.9219    6.1        
             12      618.000       86.4063 M 441 ENTRANCE PIPE-450 MM          METER    12      739.500       87.7037    1.5        
              8      297.700      113.3235 M 443 ENTRANCE PIPE-600 MM          METER    11      551.400       96.3973  -14.9        
              2       29.000      113.4483 M 445 ENTRANCE PIPE-750 MM          METER     5      201.100      109.3357   -3.6        
              2       45.800       73.9956 M 450 ENTRANCE PIPE-375 MM EQUIV    METER     1      123.400       72.0000   -2.7        
              1       34.200      120.0000 M 451 ENTRANCE PIPE-450 MM EQUIV    METER     3      586.500      210.8627   75.7        
              1       10.500       65.0000 M 452 ENTRANCE PIPE-600 MM EQUIV    METER     1       24.000      150.0000  130.8        
              2      157.100       76.9194 M 460 CULVERT PIPE-300 MM           METER     2        8.650      232.1965  201.9        
              9      393.200       88.0530 M 461 CULVERT PIPE-375 MM           METER     6      304.870      112.6745   28.0        
             19     4229.500      102.7260 M 462 CULVERT PIPE-450 MM           METER    10     2203.700      112.7269    9.7        
             18     2245.600      132.8354 M 464 CULVERT PIPE-600 MM           METER     8      979.700      140.6451    5.9        
             11     1865.700      145.6766 M 466 CULVERT PIPE-750 MM           METER     9     1315.400      167.1654   14.8        
             13     1289.400      183.8928 M 468 CULVERT PIPE-900 MM           METER    10     1194.300      193.4123    5.2        
              8     1332.600      202.4414 M 469 CULVERT PIPE-1050 MM          METER     7      371.680      250.1140   23.5        
              6      865.800      248.6870 M 470 CULVERT PIPE-1200 MM          METER     7      792.600      235.6735   -5.2        
              5      552.900      335.3253 M 471 CULVERT PIPE-1350 MM          METER     5      684.700      290.2910  -13.4        
              3      151.300      444.2829 M 472 CULVERT PIPE-1500 MM          METER     6      531.270      398.3851  -10.3        
              3      227.900      521.2769 M 473 CULVERT PIPE-1650 MM          METER     3      282.400      481.9088   -7.6        
              1       59.000       88.0000 M 490 CULVERT PIPE-375 MM EQUIV     METER     1       26.000      115.0000   30.7        
              1       40.000      246.0000 M 496 CULVERT PIPE-900 MM EQUIV     METER     2      195.300      271.3152   10.3        
              1       32.200      299.0000 M 499 CULVERT PIPE-1200 MM EQUIV    METER     2       57.200      663.6150  121.9        
              2       59.920       90.4553 M 520 STORM SEWER PIPE-300 MM       METER     2       37.770      245.6195  171.5        
             13    10177.360       88.5149 M 521 STORM SEWER PIPE-375 MM       METER    13     3703.600      136.3888   54.1        
             15    10988.430      105.7670 M 522 STORM SEWER PIPE-450 MM       METER    12     7197.400      123.6193   16.9        
             13     4928.390      135.0459 M 524 STORM SEWER PIPE-600 MM       METER    11     3676.890      150.6195   11.5        
             12     2223.200      175.6923 M 526 STORM SEWER PIPE-750 MM       METER     9     2291.100      168.3157   -4.2        
              6      773.200      242.1804 M 528 STORM SEWER PIPE-900 MM       METER     4      937.200      192.3254  -20.6        
              3      472.900      324.1028 M 529 STORM SEWER PIPE-1050 MM      METER     4     1544.900      242.4527  -25.2        
              5      443.100      351.8841 M 530 STORM SEWER PIPE-1200 MM      METER     4      151.700      397.2927   12.9        
              3      530.800      376.3261 M 531 STORM SEWER PIPE-1350 MM      METER     1      335.500      245.0000  -34.9        
              3      422.800      317.4549 M 980 SLOTTED DRAIN PIPE-300 MM     METER     1       39.000      350.0000   10.3        
              3       42.380      288.5989 M 981 SLOTTED DRAIN PIPE-375 MM     METER     2      156.800      290.1658    0.5        
             19    89541.500       13.2961 M1000 PERFORATED PIPE-100 MM        METER    11    29369.300       15.6236   17.5        
              4    27104.960       15.7672 M1001 PERFORATED PIPE-150 MM        METER     3     1036.600       23.5699   49.5        
             19     3948.700       28.6721 M1010 NON-PERFORATED PIPE-100 MM    METER    11     2293.040       26.9762   -5.9        
              4      824.900       33.1687 M1011 NON-PERFORATED PIPE-150 MM    METER     2      122.300       20.7735  -37.4        
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              8        8.000     8025.0000 M1015 INSP & CERT EDGE DRAIN SYS    LP SUM    2        2.000     3000.0000  -62.6        
              9       74.000      431.5541 M1020 PERF PIPE HEADWALL TY 1-100 MMEACH      5       33.000      469.8485    8.9        
              2        8.000      433.7500 M1021 PERF PIPE HEADWALL TY 1-150 MMEACH      1        3.000      700.0000   61.4        
              8       81.000      401.2963 M1024 PERF PIPE HEADWALL TY 2-100 MMEACH      5       32.000      425.1562    5.9        
             14      178.000      447.2753 M1028 PERF PIPE HEADWALL TY 3-100 MMEACH      5       58.000      508.5414   13.7        
              2       20.000      444.7500 M1029 PERF PIPE HEADWALL TY 3-150 MMEACH      1        7.000      625.0000   40.5        
             11      241.000      442.4896 M1032 PERF PIPE HEADWALL TY 4-100 MMEACH      6       51.000      462.7451    4.6        
              2       12.000      441.2500 M1033 PERF PIPE HEADWALL TY 4-150 MMEACH      1        5.000      595.0000   34.8        
              1       58.440      130.0000 M1051 SEWER PIPE-150 MM             METER     3      541.100      102.2421  -21.4        
              2      619.790       94.4367 M1052 SEWER PIPE-200 MM             METER     3     1379.100       89.3921   -5.3        
              1      246.000      140.0000 M1060 STEEL ENCASEMENT PIPE-75 MM   METER     3      181.000      170.4686   21.8        
              1      306.500      145.0000 M1061 STEEL ENCASEMENT PIPE-100 MM  METER     1       29.000      180.4000   24.4        
              1       71.000      236.5000 M1065 STEEL ENCASEMENT PIPE-200 MM  METER    12      385.840      261.1856   10.4        
              1      145.000      180.0000 M1067 STEEL ENCASEMENT PIPE-250 MM  METER     4      189.500      352.1069   95.6        
              6      320.500      233.0735 M1069 STEEL ENCASEMENT PIPE-300 MM  METER     6      430.700      228.6113   -1.9        
              5      204.490      320.4298 M1071 STEEL ENCASEMENT PIPE-350 MM  METER     5      135.600      338.8848    5.8        
              2      158.000      364.8080 M1073 STEEL ENCASEMENT PIPE-400 MM  METER    13     1981.340      269.8095  -26.0        
              1        6.000      231.0000 M1076 STEEL ENCASEMENT PIPE-500 MM  METER     2      218.500      375.8732   62.7        
              3      258.000      286.4053 M1081 STEEL ENCASEMENT PIPE-600 MM  METER     2       76.000      592.4342  106.9        
              5      592.000      121.7277 M1093 DUCTILE IRON PIPE-150 MM      METER    10     1235.100       63.3616  -47.9        
              7     2082.800      101.2912 M1095 DUCTILE IRON PIPE-200 MM      METER    13     5333.900      122.2152   20.7        
              1      102.500      250.4900 M1097 DUCTILE IRON PIPE-250 MM      METER     3     1644.600      122.5527  -51.1        
              3     2781.000      100.1089 M1099 DUCTILE IRON PIPE-300 MM      METER     9     3232.200      151.3874   51.2        
              2      195.000      174.3590 M1103 DUCTILE IRON PIPE-400 MM      METER     3      750.200      200.9528   15.3        
              1       59.400      235.2000 M1105 DUCTILE IRON PIPE-450 MM      METER     1      302.220      450.0000   91.3        
             10     1413.630       39.3730 M1310 REMOVE PIPE                   METER     5      197.000       35.7360   -9.2        
             19       76.000      239.4243 M1314 PLUG PIPE                     EACH      8       29.000      369.2714   54.2        
              3       69.000      406.1304 M1370 METAL END SECTION TY 1-375 MM EACH      2       50.000      514.5000   26.7        
              1        6.000      700.0000 M1371 METAL END SECTION TY 1-450 MM EACH      4       13.000     1386.5385   98.1        
              2       10.000      940.0000 M1373 METAL END SECTION TY 1-600 MM EACH      2        4.000     2325.0000  147.3        
              1        1.000     2000.0000 M1374 METAL END SECTION TY 1-750 MM EACH      2        3.000     2000.0000    0.0        
              3       26.000      448.9615 M1390 METAL END SECTION TY 3-375 MM EACH      2        5.000      500.0000   11.4        
              9       77.000      529.9870 M1391 METAL END SECTION TY 3-450 MM EACH      4       12.000      591.6667   11.6        
              7       46.000      677.7391 M1393 METAL END SECTION TY 3-600 MM EACH      2       10.000      722.5000    6.6        
              6       25.000     1458.6000 M1394 METAL END SECTION TY 3-750 MM EACH      2        4.000     1650.0000   13.1        
              2        6.000     2166.6667 M1395 METAL END SECTION TY 3-900 MM EACH      4       10.000     2130.0000   -1.7        
              3        7.000     3461.3557 M1397 METAL END SECTION TY 3-1200 MMEACH      3        3.000     3333.3333   -3.7        
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              1        1.000     5000.0000 M1399 METAL END SECTION TY 3-1500 MMEACH      1        2.000     5600.0000   12.0        
              1       13.000      475.0000 M1411 METAL END SECTION TY 4-450 MM EACH      1        3.000      755.0000   58.9        
              2        4.000     1186.2500 M1413 METAL END SECTION TY 4-600 MM EACH      1        3.000      660.0000  -44.4        
              1        4.000     4900.0000 M1418 METAL END SECTION TY 4-1350 MMEACH      1        1.000     5200.0000    6.1        
              2       27.000     1688.8889 M1432 SLOPED BOX OUTLET TY 1-375 MM EACH      3        6.000     1536.9617   -9.0        
              3       12.000     1652.9167 M1433 SLOPED BOX OUTLET TY 1-450 MM EACH      4       15.000     1503.0733   -9.1        
              3       13.000     1780.7692 M1434 SLOPED BOX OUTLET TY 1-600 MM EACH      4        9.000     1868.7400    4.9        
              8       35.000     2205.7143 M1450 S & F BOX INLET-OUTLET-450 MM EACH      8       43.000     1791.3291  -18.8        
              8       17.000     2350.4412 M1451 S & F BOX INLET-OUTLET-600 MM EACH      9       29.000     2357.9986    0.3        
              7       15.000     3416.5333 M1452 S & F BOX INLET-OUTLET-750 MM EACH      8       25.000     2961.2360  -13.3        
              3       10.000     3328.0000 M1453 S & F BOX INLET-OUTLET-900 MM EACH      4        6.000     3344.5183    0.5        
              6      234.000     2685.2564 M1456 CURB BOX INLET TYPE A         EACH      7      303.000     2811.5842    4.7        
              5       33.000     2798.4848 M1480 CURB BOX INLET TYPE B         EACH      3        7.000     2657.8571   -5.0        
              1        2.000     2000.5000 M1484 CURB BOX INLET TYPE B-T       EACH      1        6.000     1300.0000  -35.0        
              2       20.000     1725.0000 M1487 CURB BOX INLET TYPE F         EACH      1        4.000     1450.0000  -15.9        
             10       39.000     2327.3077 M1490 DROP BOX INLET TYPE 1         EACH      9       73.000     2318.8625   -0.4        
              5       12.000     2255.4167 M1493 DROP BOX INLET TYPE 2         EACH      6       15.000     2556.4413   13.3        
              6       16.000     2656.8750 M1496 DROP BOX INLET TYPE 3         EACH      8       60.000     2621.2973   -1.3        
              2        3.000     2620.0000 M1499 DROP BOX INLET TYPE 4         EACH      1        1.000     2700.0000    3.1        
              4       40.000     2996.2500 M1505 DROP BOX INLET TYPE 5B        EACH      5       42.000     2696.4924  -10.0        
              1        2.000     2600.0000 M1508 DROP BOX INLET TYPE 5C        EACH      1        2.000     2746.6200    5.6        
              6       18.000     2676.6667 M1517 DROP BOX INLET TYPE 5F        EACH      3       11.000     2811.7927    5.0        
              3       10.000     2619.5000 M1538 DROP BOX INLET TYPE 7         EACH      4       22.000     3060.8855   16.8        
              7       28.000     1888.5714 M1544 DROP BOX INLET TYPE 11        EACH      5       31.000     1830.3226   -3.1        
              4      519.000     1755.9562 M1559 DROP BOX INLET TYPE 13G       EACH      2       72.000     1809.7222    3.1        
              2       53.000     2259.5519 M1568 DROP BOX INLET TYPE 13S       EACH      2        4.000     2535.2450   12.2        
              1        1.000     2420.0000 M1577 DROP BOX INLET TYPE 14        EACH      6       16.000     1717.1875  -29.0        
              2        9.000     1755.5556 M1580 DROP BOX INLET TYPE 15        EACH      1        1.000     1290.0000  -26.5        
              4      100.000     2332.2335 M1581 DROP BOX INLET TYPE 16G       EACH      2        2.000     3059.2100   31.2        
              3        5.000      573.6000 M1584 CAP DROP BOX INLET            EACH      1        1.000     1500.0000  161.5        
              3        6.000      236.6667 M1585 REMOVE DROP BOX INLET         EACH      1        2.000      435.0000   83.8        
              3        6.000     1786.3333 M1641 JUNCTION BOX-375 MM           EACH      2        6.000     1056.6667  -40.8        
              4       10.000     1508.3000 M1642 JUNCTION BOX-450 MM           EACH      6        9.000     1292.2222  -14.3        
              3        3.000     2010.0000 M1643 JUNCTION BOX-600 MM           EACH      3        4.000     1585.0000  -21.1        
              3        7.000     1885.7143 M1644 JUNCTION BOX-750 MM           EACH      1        2.000     1520.0000  -19.4        
              1        1.000     1600.0000 M1645 JUNCTION BOX-900 MM           EACH      1        1.000     1520.0000   -5.0        
              4       35.000     1444.2857 M1650 JUNCTION BOX                  EACH      4        9.000     1592.2944   10.2        



                                                                                                                                   
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                                                                                                    
                                                     TRANSPORTATION CABINET                                                         
                                                     DEPARTMENT OF HIGHWAYS                                                         
                                                AVERAGE AWARDED UNIT BID PRICES                                     PAGE  22        
                                                                                                                                    
            ALL PROJECTS 2002                                 METRIC                   ALL PROJECTS 2003                            
                                                                                                                                    
                                                                                                                     %CHANGE        
                                                                                                                        FROM        
            # B   TOTAL QUAN     AVE U BID  ITEM     ITEM DESCRIPTION          UNITS   # B   TOTAL QUAN     AVE U BID   2002        
                                                                                                                                    
              2        2.000     2000.0000 M1660 SPRING BOX INLET TYPE A       EACH      2        2.000     2750.0000   37.5        
              1        5.000     2800.0000 M1691 FLUME INLET TYPE 2            EACH      3       16.000     3562.5000   27.2        
              2       41.000      751.7073 M1706 REMOVE CATCH BASIN            EACH      2       13.000      251.9231  -66.5        
              1        1.000     1500.0000 M1711 FILL AND CAP WELL             EACH      1        2.000      750.0000  -50.0        
              3        9.000      245.1389 M1740 CORED HOLE DRNG BOX CON-100 MMEACH      3      118.000      192.2359  -21.6        
              2       99.000      103.2222 M1741 CORED HOLE DRNG BOX CON-150 MMEACH      1        4.000      264.1000  155.9        
              7       94.000     2174.9787 M1756 MANHOLE TYPE A                EACH      4       19.000     1763.3047  -18.9        
              3        6.000     2600.0000 M1761 MANHOLE TYPE B                EACH      2        3.000     2146.6667  -17.4        
              8       22.000     4404.3636 M1767 MANHOLE TYPE C                EACH      6       22.000     4121.6514   -6.4        
              2        3.000     7333.3333 M1768 MANHOLE TYPE C MODIFIED       EACH      1        2.000     6500.0000  -11.4        
              4       19.000      372.3684 M1786 FILL AND CAP MANHOLE          EACH      1       11.000      350.0000   -6.0        
              5       13.000      415.3046 M1787 REMOVE MANHOLE                EACH      5       22.000      516.6782   24.4        
              6        8.000     1295.0350 M1789 RECONSTRUCT MANHOLE           EACH      2        3.000     1333.3333    3.0        
              4        7.000      342.2143 M1792 ADJUST MANHOLE                EACH      3       40.000      477.8750   39.6        
             16       79.000     2408.7713 M1799 SANITARY SEWER MANHOLE        EACH     12      144.000     2052.2641  -14.8        
              9    49696.510       30.6915 M1810 STANDARD CURB AND GUTTER      METER    10    21889.410       41.2155   34.3        
              1     4456.000       69.2500 M1811 STANDARD CURB AND GUTTER MOD  METER     2      410.800       45.2461  -34.7        
              1       50.000       15.0000 M1812 REMOVE CURB AND GUTTER        METER     1     4333.700        9.0000  -40.0        
              2     1265.000       26.8592 M1830 STANDARD INTEGRAL CURB        METER     2     2064.620       17.5579  -34.6        
              2       43.650       61.0371 M1845 ISLAND INTEGRAL CURB          METER     2       91.330       79.8302   30.8        
              4     2281.500       80.6510 M1875 STANDARD HEADER CURB          METER     5     1493.500       49.9374  -38.1        
              1      321.800      110.0000 M1890 ISLAND HEADER CURB TYPE 1     METER     3      267.300       82.5402  -25.0        
              1      331.700       26.2500 M1897 ASPHALT WEDGE CURB            METER     4     2650.300       18.1863  -30.7        
              1       31.000       10.0000 M1904 REMOVE CURB                   METER     2     3976.900        9.0096   -9.9        
              1      292.000       43.0000 M1937 MOUNTABLE MEDIAN TYPE 2       SQ M      1      103.000      110.0000  155.8        
              6     1472.000        4.3313 M1984 DELINEATOR FOR BARRIER-WHITE  EACH      2       73.000        7.2329   67.0        
              6     1907.000        4.3389 M1985 DELINEATOR FOR BARRIER-YELLOW EACH      2       95.000        8.1413   87.6        
              3    20439.000       23.9177 M1992 INSTALL TEMP CONC MED BARR    METER     2      661.000       61.1118  155.5        
              6    26829.100        5.0806 M2003 RELOCATE TEMP CONC MED BARRIERMETER     2      926.000       10.6995  110.6        
             15      376.000      192.9291 M2014 BARRICADE-TYPE III            EACH     11      117.000      159.6038  -17.3        
              2    13494.000       47.9138 M2069 JPC PAVEMENT-250 MM           SQ M      1    15601.000       48.4900    1.2        
              3     1010.800       52.8114 M2075 JPC PAVEMENT-150 MM           SQ M      1     2301.000       37.0000  -29.9        
              1     2860.000       41.7700 M2084 JPC PAVEMENT-200 MM           SQ M      2    53953.000       34.0492  -18.5        
             17    58194.520        3.6492 M2091 REMOVE PAVEMENT               SQ M     17    39351.230        3.2752  -10.2        
              3      919.400       49.4547 M2099 CEM CONC ENT PAVEMENT-150 MM  SQ M      1     1699.000       55.0000   11.2        
              7     7616.800       54.3545 M2101 CEM CONC ENT PAVEMENT-200 MM  SQ M      7     5213.000       45.2364  -16.8        
              1      188.000       50.0000 M2157 PAVED DITCH TYPE 1            SQ M      2       50.100       58.8862   17.8        
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             19 10413946.900        3.0761 M2200 ROADWAY EXCAVATION            CU M     13 10104374.000        2.7849   -9.5        
              1       30.000       31.3500 M2203 STRUCTURE EXCAV-UNCLASSIFIED  CU M      1     1829.000       15.5000  -50.6        
              4    11629.000       29.5350 M2204 SPECIAL EXCAVATION            CU M      1      418.000        7.0000  -76.3        
              4     3531.750      106.9560 M2220 FLOWABLE FILL                 CU M      2     1480.000      105.7855   -1.1        
             17   153251.300       20.1779 M2223 GRANULAR EMBANKMENT           CU M     12    54291.600       14.7596  -26.9        
             10  2410897.000        4.4068 M2230 EMBANKMENT IN PLACE           CU M      4  1864707.400        3.6837  -16.4        
             18     6041.500       33.7378 M2231 STRUCTURE GRANULAR BACKFILL   CU M      8     9140.400       24.2030  -28.3        
              2    15547.000        4.0619 M2241 RESHAPING AND COMPACTING      METER     2     5901.000        8.5241  109.9        
             21   157798.000        0.6680 M2242 WATER                         CU M     15   100470.000        0.5947  -11.0        
              1     7175.000       10.0000 M2259 FENCE-TEMPORARY               METER     1      125.000       15.8400   58.4        
              1    14647.000       11.9000 M2261 FENCE-WOVEN WIRE              METER     1      298.000       15.8400   33.1        
             14    67623.640       12.1983 M2262 FENCE-WOVEN WIRE TYPE 1       METER     7    26538.000       12.6848    4.0        
              1       80.000       22.9000 M2265 REMOVE FENCE                  METER     3      460.000        5.7663  -74.8        
              1       18.900       29.4497 M2267 REMOVE & RESET FENCE          METER     1      221.700       18.7800  -36.2        
             26    41692.080       34.9632 M2351 GUARDRAIL-STEEL W BEAM-S FACE METER    18    43730.410       31.5369   -9.8        
              2      502.920       56.3833 M2352 GUARDRAIL-STEEL W BEAM-D FACE METER     5      403.860       55.9599   -0.8        
             21      172.000       38.8695 M2360 GUARDRAIL TERMINAL SECT NO 1  EACH     17      183.000       36.9979   -4.8        
             15       85.000      519.3529 M2363 GUARDRAIL CON TO BR END TYPE AEACH      9       38.000     1127.7418  117.1        
              2       12.000     4613.3333 M2365 CRASH CUSHION TYPE IX-A       EACH      5       10.000     4691.3000    1.7        
             12       72.000     2400.0694 M2367 GUARDRAIL END TREATMENT TYPE 1EACH      6       27.000     2617.0000    9.0        
             13       95.000      432.3789 M2369 GUARDRAIL END TREATMENT TY 2A EACH     11       60.000      384.1698  -11.1        
              7       17.000      667.0588 M2371 GUARDRAIL END TREATMENT TYPE 7EACH      5       13.000      552.9846  -17.1        
              6       24.000      592.9167 M2373 GUARDRAIL END TREATMENT TYPE 3EACH      5       21.000      499.2857  -15.8        
              9    16948.570        4.1017 M2381 REMOVE GUARDRAIL              METER     7     5022.840        3.0581  -25.4        
              2      217.120       24.0854 M2383 REMOVE & RESET GUARDRAIL      METER     1       19.000       26.3500    9.4        
              6       20.000      273.4000 M2387 GUARDRAIL CON TO BR END TY A-1EACH      4        9.000      261.5556   -4.3        
             16       83.000     1482.1687 M2391 GUARDRAIL END TREATMENT TY 4A EACH     11      109.000     1354.5358   -8.6        
              6     3619.000       27.3381 M2397 TEMPORARY GUARDRAIL           METER     7     2489.500       23.5071  -14.0        
              4     2029.900      225.6436 M2403 REMOVE CONCRETE MASONRY       CU M      2      216.400      154.5287  -31.5        
              3       16.000      790.6250 M2404 SEPTIC TANK TREATMENT         EACH      1        1.000      450.0000  -43.1        
             13      613.000       70.0814 M2434 R/W MARKER RURAL TYPE 1       EACH     11     1028.000       67.7416   -3.3        
              4      117.000       64.3162 M2435 R/W MARKER RURAL TYPE 2       EACH      1       15.000       82.0000   27.5        
              9      259.000       66.9159 M2437 R/W MARKER MUNICIPAL TYPE 1   EACH     10      626.000       72.5288    8.4        
              5      208.000       73.4305 M2438 R/W MARKER MUNICIPAL TYPE 2   EACH      1      111.000       86.6200   18.0        
              2       68.000       40.5040 M2440 R/W MARKER MUNICIPAL TYPE 1A  EACH      2       29.000       66.6897   64.6        
              1        8.000      800.0000 M2469 CLEAN SINKHOLE                EACH      1        5.000     1600.0000  100.0        
              1        4.000     1250.0000 M2475 PLUG WATER WELL               EACH      4        8.000     1087.5000  -13.0        
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              2     1474.000       51.8521 M2482 CHANNEL LINING CLASS IA       M TON     3      625.700       83.7385   61.5        
             18    44464.200       18.0346 M2483 CHANNEL LINING CLASS II       M TON    13    41745.500       19.3920    7.5        
             19    59048.000       19.9537 M2484 CHANNEL LINING CLASS III      M TON    12    21680.600       19.3745   -2.9        
              4    10612.600        8.1702 M2488 CHANNEL LINING CLASS IV       CU M      2    18927.900        5.4299  -33.5        
              1      476.000       97.2000 M2542 CEMENT                        M TON     1     3158.000       96.8000   -0.4        
             34       34.000    64111.8256 M2545 CLEARING AND GRUBBING         LP SUM   20       20.000    60640.3215   -5.4        
              6      182.120      498.4356 M2555 CONCRETE-CLASS B              CU M      6     2386.800      355.2298  -28.7        
             28     2702.180       93.7242 M2562 SIGNS                         SQ M     18     1884.790       99.1074    5.7        
             24       24.000   227384.9958 M2568 MOBILIZATION                  LP SUM   19       19.000   160970.5295  -29.2        
             31       31.000   125169.9206 M2569 DEMOBILIZATION                LP SUM   19       19.000   122683.1416   -2.0        
              2        2.000    29075.0000 M2572 QUALITY CONTROL               LP SUM    4        4.000    45750.0000   57.4        
             15     1634.800       37.0057 M2585 EDGE KEY                      METER    14     1257.610       54.6502   47.7        
              8    41156.000        1.3952 M2596 FABRIC-GEOTEXTILE TYPE I      SQ M      5     5940.000        1.8492   32.5        
             14   213711.500        1.4956 M2598 FABRIC-GEOTEXTILE TYPE III    SQ M      7   152044.000        1.4235   -4.8        
             12   657078.900        1.3053 M2599 FABRIC-GEOTEXTILE TYPE IV     SQ M      9   130049.000        1.4793   13.3        
              1     5713.000        2.0000 M2601 FINAL DRESSING CLASS B        METER     1     5289.000        5.0900  154.5        
              7       22.000     1977.9268 M2606 FIRE HYDRANT                  EACH      7       34.000     2425.7653   22.6        
              1       51.700      118.5000 M2611 HANDRAIL-TYPE A-1             METER     4      942.600      119.5940    0.9        
              1      144.500      138.0000 M2612 HANDRAIL-TYPE A-2             METER     1      456.000      145.0000    5.1        
              4       69.000      235.7246 M2625 REMOVE HEADWALL               EACH      3        7.000      214.2857   -9.1        
             37       37.000    67384.6795 M2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM   22       22.000    84266.1627   25.1        
             10       10.000    32259.5000 M2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM   12       12.000    22442.5000  -30.4        
              8       56.000     1389.8564 M2653 LANE CLOSURE                  EA        6       39.000      905.9177  -34.8        
              1        1.000   170751.0300 M2655 CROSSOVER                     LP SUM    2        2.000    11172.9450  -93.5        
              7       29.000    12069.0572 M2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH      4       13.000    12900.7108    6.9        
             12       12.000     3005.0000 M2676 MOBILIZATION FOR MILL & TEXT  LP SUM    4        4.000      754.4175  -74.9        
             10    21975.500        9.2107 M2677 ASPH PAVE MILLING & TEXTURING M TON     4     3465.200       20.0641  117.8        
              1      519.000        8.0700 M2678 SCARIFYING PAVEMENT           SQ M      1       27.200       10.0000   23.9        
              9      329.640      162.1296 M2690 SAFELOADING                   CU M      8      138.100      194.8447   20.2        
              1        5.000     2000.0000 M2692 SETTLEMENT PLATFORM           EACH      2        4.000     1350.0000  -32.5        
             25    32200.150        5.5165 M2701 TEMPORARY SILT FENCE          METER    13    17261.000        7.1476   29.6        
              6      920.400       26.7898 M2702 SAND FOR BLOTTER              M TON     7     3523.000       13.3151  -50.3        
             10      147.000      209.9524 M2703 SILT TRAP TYPE A              EACH      4       71.000      182.2535  -13.2        
             15      392.000      251.7296 M2704 SILT TRAP TYPE B              EACH     11      220.000      301.6778   19.8        
             30     3445.000       79.2996 M2705 SILT CHECK                    EACH     18     2172.000       91.4775   15.4        
             11      475.000       33.8274 M2706 CLEAN SILT TRAP TYPE A        EACH      4      208.000       45.8846   35.6        
             16      858.000       46.6833 M2707 CLEAN SILT TRAP TYPE B        EACH     11      531.000       48.8801    4.7        
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             31     9359.000       19.8267 M2708 CLEAN SILT CHECK              EACH     18     5384.000       23.4529   18.3        
             24    82039.700        0.9710 M2709 CLEAN TEMPORARY SILT FENCE    METER    12    40370.000        1.5778   62.5        
              9    40058.850       27.4132 M2720 SIDEWALK-100 MM CONCRETE      SQ M      6    26344.500       32.0752   17.0        
             37       37.000    49588.7838 M2726 STAKING                       LP SUM   22       22.000    62480.1950   26.0        
             16       16.000   120144.4375 M2731 REMOVE EXISTING STRUCTURE     LP SUM    7        7.000    21071.4286  -82.5        
             10    27800.000        0.8540 M2742 TRAINEE PAYMENT REIMBURSEMENT HOUR      6    16200.000        0.9136    7.0        
             14       32.000     2185.0731 M2775 FLASHING ARROW                EACH      9       19.000     1564.5232  -28.4        
              4       18.000    11403.3333 M2894 CRASH CUSHION TYPE VI-T       EACH      4        6.000    10420.7100   -8.6        
              3        8.000     2222.5000 M2898 RELOCATE CRASH CUSHION        EACH      1        1.000     2376.8800    6.9        
             19    42778.100        9.2995 M2998 MASONRY COATING               SQ M      9    13036.700        9.7680    5.0        
              5     7585.000       55.1860 M3171 CONCRETE BARRIER WALL TYPE 9T METER     5     1071.000       64.1765   16.3        
              1      169.000       27.7300 M3225 TUBULAR MARKERS               EACH      1      862.000       34.7000   25.1        
              2      644.000       58.6207 M3360 COPPER PIPE-19 MM             METER     4     1158.900       55.4656   -5.4        
              2       88.000       38.1211 M3361 COPPER PIPE-25 MM             METER     1      175.000       55.0000   44.3        
              1       10.000       75.0000 M3363 COPPER PIPE-50 MM             METER     1        3.500       36.0000  -52.0        
              2      146.900       12.6941 M3369 PLASTIC PIPE-19 MM            METER     2      337.000       16.3212   28.6        
              1       70.500      120.7499 M3370 PLASTIC PIPE-25 MM            METER     1      110.000       25.0000  -79.3        
              3     1124.310       30.8646 M3381 PVC PIPE-50 MM                METER     5      658.200       33.6527    9.0        
              1      521.780       21.0000 M3382 PVC PIPE-75 MM                METER     2      505.700       30.4017   44.8        
              6      795.100       58.2567 M3383 PVC PIPE-100 MM               METER     9     1419.300       35.9566  -38.3        
             11     5567.530       40.4701 M3385 PVC PIPE-150 MM               METER    13     8332.300       50.6516   25.2        
             13     4333.980       83.3749 M3387 PVC PIPE-200 MM               METER     9     7150.600       81.5047   -2.2        
              2      190.300      190.0778 M3389 PVC PIPE-250 MM               METER     1      177.000       50.0700  -73.7        
              4     1173.170       90.4333 M3391 PVC PIPE-300 MM               METER     2     1749.500       62.4266  -31.0        
              1      212.000       43.0000 M3400 GAS LINE-50 MM                METER     1      131.000      147.6400  243.3        
              2       14.000      136.0714 M3425 ADJUST WATER VALVE            EACH      2       12.000      204.1667   50.0        
              1        3.000     1000.0000 M3426 ADJUST FIRE HYDRANT           EACH      1        5.000      910.0000   -9.0        
              1        2.000      200.0000 M3427 ADJUST WATER METER            EACH      2       27.000      155.5556  -22.2        
              1        1.000      322.5000 M3430 INSTALL WATER METER           EACH      3       45.000      416.5611   29.2        
              4       37.000      289.7670 M3431 RELOCATE WATER METER          EACH      2       54.000      395.3704   36.4        
              6       28.000      969.6429 M3432 REMOVE AND RELOCATE METER     EACH      2       56.000      414.7737  -57.2        
              3       14.000      583.9286 M3433 RELOCATE FIRE HYDRANT         EA        1       14.000     1290.0000  120.9        
              9       48.000      361.3783 M3437 RECONNECT EXISTING SERVICE    EACH     10      173.000      269.2573  -25.5        
              3       22.000      246.4773 M3438 RECONNECT TO MAIN             EACH      3       55.000      258.9091    5.0        
              2       15.000      509.5600 M3444 RECONNECT SEWER SERVICE       EA        4       32.000      652.7575   28.1        
              7       28.000     2010.5893 M3460 TIE-IN TO EXISTING WATER LINE EACH      7       22.000      791.8155  -60.6        
              2        6.000      254.0800 M3463 TIE-IN  50 MM                 EA        1        3.000     2000.0000  687.2        
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              2        5.000      563.2660 M3464 TIE-IN  100 MM                EACH      4       26.000      731.7877   29.9        
              7       27.000      918.5337 M3466 TIE-IN  150 MM                EACH      5       27.000     2662.9630  189.9        
              7       16.000     1190.6319 M3468 TIE-IN  200 MM                EACH      4       10.000     2547.9670  114.0        
              2       14.000     1200.0000 M3472 TIE-IN  300 MM                EACH      2       27.000     2777.7778  131.5        
              7       24.000     1124.9442 M3479 TIE-IN                        EACH     20       57.000     2214.8718   96.9        
              2        9.000     1314.4444 M3495 AIR RELEASE VALVE             EACH      5       13.000     1063.6977  -19.1        
              2        3.000      280.0000 M3522 GATE VALVE-50 MM              EACH      4        6.000      349.0467   24.7        
              1        1.000      400.0000 M3523 GATE VALVE-75 MM              EACH      4       12.000      324.4283  -18.9        
              2       21.000      455.2476 M3524 GATE VALVE-100 MM             EACH      4       14.000      399.1614  -12.3        
              9       50.000      526.0728 M3526 GATE VALVE-150 MM             EACH      8       79.000      523.1091   -0.6        
              7       29.000      774.9531 M3528 GATE VALVE-200 MM             EACH      5       30.000      736.1727   -5.0        
              4       26.000     1295.4135 M3532 GATE VALVE-300 MM             EACH      2       19.000     1197.0526   -7.6        
              1        6.000      250.0000 M3546 BEND 22.50 DEG 200 MM         EA        1        9.000      147.2300  -41.1        
              3        4.000     2263.6550 M3551 TAPPING SLEEVE & VALVE        EA        8       14.000     2022.9207  -10.6        
              2        5.000      330.0000 M3560 BEND 90 DEG 150 MM            EA        1        8.000      150.0000  -54.5        
              1        5.000      250.0000 M3563 BEND 45 DEG 200 MM            EA        2        6.000      155.3083  -37.9        
              1        2.000      275.0000 M3570 BEND 90 DEG 200 MM            EA        1        4.000      153.9100  -44.0        
              3      183.000      763.1475 M4701 POLE 12.2 MTG HT              EACH      1        9.000     1626.8400  113.2        
              1        3.000    13000.0000 M4712 POLE 30.5 MTG HT HIGH MAST    EACH      1        9.000    12996.0000    0.0        
              3       22.000    13178.6364 M4714 POLE 36.6 MTG HT HIGH MAST    EACH      1       13.000    15306.0000   16.1        
              2      159.000      182.2655 M4725 BRACKET 4.6 M                 EACH      1        9.000      369.7400  102.9        
              5      315.000      459.3698 M4740 POLE BASE                     EACH      1       13.000      633.8400   38.0        
              3       25.000     4959.6000 M4742 POLE BASE-HIGH MAST           EACH      1       22.000     3969.0000  -20.0        
              3      277.000      214.4901 M4750 TRANSFORMER BASE              EACH      1       13.000      316.9200   47.8        
              5        8.000     6638.1250 M4760 POLE W/SECONDARY CONTROL EQUIPEACH      2        5.000     6817.2720    2.7        
              3      286.000      218.8024 M4770 HPS LUMINAIRE                 EACH      1       13.000      369.7400   69.0        
              3      141.000      575.8156 M4773 HPS LUMINAIRE HIGH MAST       EACH      1      125.000      619.0000    7.5        
              3      594.000       39.4886 M4780 FUSED CONNECTOR KIT           EACH      1       26.000       36.9700   -6.4        
             11    12706.220        5.5581 M4793 CONDUIT-31 MM                 METER     7     2422.000        6.1716   11.0        
             13     6454.000        8.8942 M4795 CONDUIT-50 MM                 METER     6     1028.000        9.8355   10.6        
              1      220.000       27.0000 M4798 CONDUIT-88 MM                 METER     1      709.000       25.0000   -7.4        
              4     3883.500       34.2072 M4799 CONDUIT-100 MM                METER     1     2215.000        6.0000  -82.5        
              3       65.000       74.6923 M4800 MARKER                        EACH      1       45.000      150.0000  100.8        
              2       10.000      480.0000 M4810 JUNCTION BOX-ELECTRICAL       EACH      1       60.000      400.0000  -16.7        
             15      276.000      278.4962 M4811 JUNCTION BOX TYPE B           EACH     10      100.000      309.9160   11.3        
             16    25362.700        5.8655 M4820 TRENCHING AND BACKFILLING     METER     9    12513.000        7.8470   33.8        
             11    17342.000        1.1828 M4830 LOOP WIRE                     METER     7    12462.000        1.2005    1.5        
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              1     3255.000        0.4600 M4832 WIRE-NO. 12                   METER     1      435.000        0.8700   89.1        
              1     9705.000        0.8100 M4833 WIRE-NO. 8                    METER     1     1533.000        1.0400   28.4        
              2    23045.000        1.5063 M4835 WIRE-NO. 4                    METER     1      600.000        1.7400   15.5        
              8    10633.000        2.7792 M4844 CABLE-NO. 14/5C               METER     5     1212.000        3.8262   37.7        
              7     1832.000        2.6079 M4845 CABLE-NO. 14/7C               METER     5     6052.000        3.1105   19.3        
              9    13250.000        2.6750 M4850 CABLE-NO. 14/1 PAIR           METER     6     9938.000        3.7785   41.3        
              2     1246.000        4.0377 M4851 CABLE-NO. 14/2 PAIR           METER     2      871.000        5.0215   24.4        
              1      106.000        2.5500 M4852 CABLE-NO. 14/3 PAIR           METER     1      745.000        6.0000  135.3        
              3     2647.000        4.9756 M4860 CABLE-NO. 8/3C DUCTED         METER     1     1807.000        7.8000   56.8        
              2     1090.000        5.1147 M4861 CABLE-NO. 6/3C DUCTED         METER     1     2350.000        7.9700   55.8        
              2     2400.000        6.7267 M4862 CABLE-NO. 4/3C DUCTED         METER     1     2735.000        8.8600   31.7        
              1       12.000     3300.0000 M4880 STEEL STRAIN POLE             EACH      2        6.000     4650.0000   40.9        
              5       12.000      600.7300 M4882 SIGNAL PEDESTAL               EACH      2        5.000      600.0000   -0.1        
              9     3981.000        6.7457 M4885 MESSENGER-48.0 KN             METER     9     2528.000        8.8879   31.8        
             11     5795.900       18.9620 M4895 LOOP SAW SLOT AND FILL        METER     7     4378.000       21.5683   13.7        
              7       68.000      150.8759 M4900 PEDESTRIAN DETECTOR           EACH      2       12.000      142.5000   -5.6        
              1        4.000      500.0000 M4910 SIGNAL-203 MM                 EACH      1        4.000      420.0000  -16.0        
              9      186.000      382.2878 M4912 SIGNAL-3 SECTION 305 MM       EACH      2       19.000      358.9132   -6.1        
              3        8.000      479.8400 M4913 SIGNAL-4 SECTION 305 MM       EACH      1        2.000      497.5600    3.7        
              6       27.000      563.9452 M4914 SIGNAL-5 SECTION 305 MM       EACH      1        2.000      575.0000    2.0        
              1        3.000     9900.0000 M4920 SIGNAL CONTROLLER-TYPE 170    EACH      1        1.000     7500.0000  -24.2        
              1        2.000     2500.0000 M4930 BEACON CONTROLLER-2 CIRCUIT   EACH      2        3.000     1333.3333  -46.7        
              8       21.000     2339.6776 M4931 INSTALL CONTROLLER-TYPE 170   EACH      5       13.000     1748.1215  -25.3        
              8       82.000     2527.0834 M4932 INSTALL STEEL STRAIN POLE     EACH      7       63.000     2144.9702  -15.1        
              6       17.000      684.9306 M4950 REMOVE SIGNAL EQUIPMENT       EACH      4       13.000      809.2308   18.1        
             22   276250.000        1.4774 M5950 EROSION CONTROL BLANKET       SQ M     14   118897.330        1.4848    0.5        
             24   372713.000        0.2814 M5953 TEMP SEEDING AND PROTECTION   SQ M     17   576047.000        0.2196  -22.0        
             17      184.500      423.0081 M5966 TOPDRESSING FERTILIZER        M TON    13      127.560      398.5693   -5.8        
             28  4066258.880        0.3284 M5985 SEEDING AND PROTECTION        SQ M     18  2838723.000        0.3167   -3.6        
             19   603124.820        0.3063 M5989 SPECIAL SEEDING CROWN VETCH   SQ M     12   717170.000        0.2590  -15.4        
              9    37160.100        4.9489 M5990 SODDING                       SQ M     10    65969.600        4.1699  -15.7        
              1       72.000       25.0000 M5997 TOPSOIL FURNISHED AND PLACED  CU M      1      216.000       10.0000  -60.0        
              3    25784.000        2.4440 M6400 GMSS GALV STEEL TYPE A        KG        1     2649.000        2.5000    2.3        
              6     1092.100      161.5898 M6405 SBM ALUMINUM PANEL SIGNS      SQ M      2      205.300      149.7217   -7.3        
              5      110.200      142.9390 M6406 SBM ALUM SHEET SIGNS 2 MM     SQ M      1       30.000      142.0000   -0.7        
              7      199.950      144.2698 M6407 SBM ALUM SHEET SIGNS 3 MM     SQ M      2       72.100      137.7331   -4.5        
              7     1929.470       13.4603 M6411 STEEL POST TYPE 2             METER     2     1061.000       13.0108   -3.3        
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              5       34.000      107.9412 M6412 STEEL POST MILE MARKERS       EACH      1        4.000      100.0000   -7.4        
              1       52.000       30.0000 M6413 DELINEATORS WHITE             EACH      2      200.000        2.1490  -92.8        
              1        3.000    13250.0000 M6415 OSS GALV STEEL CANTILEVER     EACH      1        1.000    10300.0000  -22.3        
              3      770.000       31.4975 M6417 FLEXIBLE DELINEATOR POST-W    EACH      2      241.000       28.7598   -8.7        
              3      295.000       31.6756 M6418 FLEXIBLE DELINEATOR POST-Y    EACH      2      136.000       31.7468    0.2        
              5    28004.000        2.9620 M6440 GMSS GALV STEEL TYPE B        KG        2     4847.000        3.2172    8.6        
              6      209.530      510.3778 M6490 CLASS A CONCRETE FOR SIGNS    CU M      2       35.130      527.9448    3.4        
              2     5673.000        2.3032 M6491 STEEL REINFORCEMENT FOR SIGNS KG        1      945.000        2.4400    5.9        
             15   174151.790        0.5746 M6510 PAVE STRIPING-TEMP PAINT-100MMMETER    11   178942.300        0.4371  -23.9        
              4   116800.690        0.4564 M6511 PAVE STRIPING-TEMP PAINT-150MMMETER     2    38857.000        0.5408   18.5        
             17   259679.080        0.5326 M6514 PAVE STRIPING-PERM PAINT-100MMMETER    14   327315.400        0.4729  -11.2        
              2    13627.000        0.5008 M6515 PAVE STRIPING-PERM PAINT-150MMMETER     2     2311.000        0.7604   51.8        
              3     1869.000        1.8980 M6517 PAVE STRIPING-PERM PAINT-300MMMETER     3     1063.300        2.1042   10.9        
              1     3840.000        1.5000 M6530 PAVE STRIPING REMOVAL-100 MM  METER     2    20792.000        1.3000  -13.3        
              1       95.000        1.7500 M6540 PAVE STRIPING-THERMO-100 MM W METER     1    14198.000        1.2900  -26.3        
              7    96921.770        2.0171 M6542 PAVE STRIPING-THERMO-150 MM W METER     2    26370.000        1.9926   -1.2        
              7    76268.380        1.9646 M6543 PAVE STRIPING-THERMO-150 MM Y METER     2    19853.000        2.0140    2.5        
              3    12493.000        7.8876 M6549 PAVE STRIPING-TEMP REM TAPE-B METER     1     3697.000        3.3000  -58.2        
             12    26915.000        4.6919 M6550 PAVE STRIPING-TEMP REM TAPE-W METER     7    37348.000        3.5915  -23.5        
             12    28009.000        4.7071 M6551 PAVE STRIPING-TEMP REM TAPE-Y METER     7    41148.000        3.4797  -26.1        
              2     6929.000        2.9103 M6554 PAVE STRIPING-DUR TY 1-100MM WMETER     2    30060.000        5.2043   78.8        
              3     9511.000        3.1139 M6555 PAVE STRIPING-DUR TY 1-100MM YMETER     2    20029.000        5.2611   69.0        
              3     1000.000        7.1511 M6565 PAVE MRKG-THERMO X-WALK-150 MMMETER     3     1644.800        6.0178  -15.8        
              4     1889.900       11.8103 M6566 PAVE MRKG-THERMO X-WALK-300 MMMETER     1       70.000        9.8500  -16.6        
              2      170.380       17.1688 M6567 PAVE MRKG-THERMO STOP BAR-300 METER     4      558.000       14.7205  -14.3        
             14     1381.400       23.0992 M6568 PAVE MRKG-THERMO STOP BAR-600 METER     8     1395.100       18.3186  -20.7        
              5     3475.000       17.1333 M6569 PAVE MRKG-THERMO CROSS-HATCH  SQ M      2      247.000       25.7895   50.5        
              5     9258.430        4.4078 M6570 PAVE MRKG-PAINT CROSS-HATCH   SQ M      4     4027.000        4.5287    2.7        
              3      767.400        2.5528 M6572 PAVE MRKG-DOTTED LANE EXTEN   METER     3      156.000        2.5838    1.2        
              6       68.000       84.7794 M6573 PAVE MRKG-PREF THERM STR ARROWEACH      5       54.000       53.6794  -36.7        
             13      482.000       98.0446 M6574 PAVE MRKG-PRE THERM CURV ARROWEACH     11      516.000       85.4238  -12.9        
              8       40.000      188.4162 M6575 PAVE MRKG-PRE THERM COMB ARROWEACH      6       50.000      169.2076  -10.2        
              5       65.000      198.0000 M6576 PAVE MRKG-PREF THERMO "ONLY"  EACH      7       55.000      123.3173  -37.7        
              3     5642.000        5.1392 M6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      2     1161.000        4.4598  -13.2        
              2     6588.000        5.0025 M6586 PAVEMENT MARKER TY IVA-MY TEMPEACH      1       75.000        2.0600  -58.8        
              3     1425.000        6.4080 M6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      8     3107.000        4.9863  -22.2        
             14     2180.000       21.2437 M6589 PAVEMENT MARKER TYPE V-MW     EACH     16     4659.000       18.7752  -11.6        
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             13     4040.000       21.9627 M6591 PAVEMENT MARKER TYPE V-BY     EACH     12     5516.000       20.2279   -7.9        
             10     4864.000       22.0316 M6592 PAVEMENT MARKER TYPE V-B W/R  EACH      6     2360.000       21.1761   -3.9        
              6     1768.000       20.4536 M6593 PAVEMENT MARKER TYPE V-B Y/R  EACH      1       29.000       32.5000   58.9        
              2      560.000        4.1840 M6600 REMOVE PAVEMENT MARKER TYPE V EACH      2      970.000        5.5864   33.5        
             10    20085.600       17.1728 M8001 STRUCTURE EXCAVATION-COMMON   CU M      5     3839.200       26.9168   56.7        
             15    13158.100       84.5767 M8002 STRUCTURE EXCAV-SOLID ROCK    CU M     10    10602.400       35.1673  -58.4        
             25       25.000    29983.2000 M8003 FOUNDATION PREPARATION        LP SUM   22       22.000    16471.5909  -45.1        
              1      243.000      185.0000 M8004 STONE MASONRY VENEER          SQ M      1      403.000      252.0000   36.2        
              2     1811.000      274.0657 M8018 RETAINING WALL                SQ M      2      475.000      532.3453   94.2        
             11    13027.000       21.7593 M8019 CYCLOPEAN STONE RIP RAP       M TON     5     8779.000       17.5305  -19.4        
              5     2073.300       21.4284 M8020 CRUSHED AGGREGATE SLOPE PROT  M TON     2     3938.000       20.2331   -5.6        
             14      485.600      131.6513 M8033 TEST PILES                    METER     6      260.600      105.8749  -19.6        
              3      492.000      173.5041 M8039 PRE-DRILLING FOR PILES        METER     2      201.000      173.2836   -0.1        
             13     5023.500       83.4969 M8046 PILES-STEEL HP310X79          METER     3      628.000       88.5924    6.1        
              3      210.800      133.5465 M8050 PILES-STEEL HP360X108         METER     3     1151.200      102.4835  -23.3        
              2      424.300      111.4154 M8051 PILES-STEEL HP360X132         METER     1      670.000      115.0000    3.2        
              8      341.000       97.1465 M8094 PILE POINTS-310 MM            EACH      1       48.000       80.0000  -17.7        
              2       44.000      123.5850 M8095 PILE POINTS-360 MM            EACH      3      114.000      103.3333  -16.4        
             46    17747.010      354.4052 M8100 CONCRETE-CLASS A              CU M     27    15589.470      364.4951    2.8        
             12    11575.270      557.2860 M8104 CONCRETE-CLASS AA             CU M      6     3754.800      449.2903  -19.4        
              6     2952.400      561.2608 M8105 CONCRETE-CLASS AAA            CU M      3     1626.100      477.5116  -14.9        
             46  1328577.880        1.2022 M8150 STEEL REINFORCEMENT           KG       25  1565709.100        1.0896   -9.4        
             18  2154937.000        1.4383 M8151 STEEL REINF-EPOXY COATED      KG        8   760485.000        1.2209  -15.1        
             26 12740699.800        3.0546 M8160 STRUCTURAL STEEL              KG       11   218917.500        3.7395   22.4        
              3     1576.000      161.9331 M8500 APPROACH SLAB                 SQ M      3      702.800      192.4153   18.8        
              4     2136.200      390.3268 M8633 PRECAST PC I BEAM TYPE 3      METER     2      939.800      316.0604  -19.0        
              4     1595.000      470.3634 M8634 PRECAST PC I BEAM TYPE 4      METER     1      345.000      475.0000    1.0        
              1       69.100      585.0000 M8669 PRECAST PC BOX BEAM SB535     METER     1       68.600      575.0000   -1.7        
              1      266.200      715.0000 M8672 PRECAST PC BOX BEAM SB1065    METER     1      171.000      663.0000   -7.3        
              1       16.600       40.0000 M8711 CHAIN LINK FENCE-1.8 M        METER     1       73.900      143.0000  257.5        
              1        6.900       81.9000 M8820 DRAIN PIPE-150 MM             METER     1       24.200      213.0000  160.1        


